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INVITATION FOR BID

August 15, 2023

L.

SEALED BIDS

The Housing Authority of the City of Hagerstown, Maryland will receive bids

until 1:00 PM current time, Thursday, September 28, 2023, at the Maintenance Office
at Potomac Towers South, 11 West Baltimore Street, Hagerstown, Maryland 21740 at
which time and place all bids will be opened publicly.

SCOPE OF WORK

CIP 521-11 — Walnut Towers Deck and Rail Replacement Project, 11-12 Walnut
Street, Hagerstown, MD 21740. Scope of work includes but not limited to:
Demolition and installation of the existing deck and rails in entirety. Miscellancous
general construction, etc as indicated on the plans and in the specs as required for a
complete installation and ready for continuous use.

Drawings, Technical Specifications and Construction Oversight by Owner’s
Representative:

MSB Architects

21 West Franklin Street

Hagerstown, MD 21742

301-797-17020

msbarchitects.com

DOCUMENTS

Bonafide, qualified and responsible roofing contractors may receive one (1) complete
set of specifications and drawings from the owner beginning August 15, 2023 at no
cost to the contractor. Interested contractors may contact Dawn Bragunier,
Modernization Coordinator, Email: dbragunier@hagerstownha.com, Phone: 301-
733-6911, Ext. 168 to receive a solicitation package. Solicitation will be
electronically submitted to contractors upon request.

Bonafide Contractors must be licensed by the State of Maryland

Copies of the solicitation are available for examination at:
A. Hagerstown Housing Authority
11 W. Baltimore Street
Hagerstown, MD 21740
Maintenance Office, Maintenance Training Room
HHA Website: www.hagerstownha.org

BID - FORMS REQUIRED TO BE SUBMITTED WITH BID



A. Bid Guarantee or Bid Bond in the amount of five percent (5%) of the bid
amount shall be submitted with bid. The successful bidder will be required to
furnish satisfactory Performance and Payment Bonds in accordance with the
specifications.

HHA Bid Form

Qualification/Experience Packet

Non-Collusive Affidavit

Certification for Contracts, Grants, Loans and Cooperative Agreements
Representations, Certifications and Other Statements of Bidders, Public and
Indian Housing Programs

Tmoow

Also refer to “Supplement to the Instruction to Bidders and Bid Requirements.

The Housing Authority of the City of Hagerstown, Maryland, reserves the right to
reject any or all bids or to waive informalities of the bid process. No bid shall be
withdrawn for a period of ninety (90) days subsequent to the opening of the bids
without the consent of the Housing Authority.

All Contractors shall insure that they and their subcontractors are not excluded from
participating in federal contract work with HUD. Any contractor, or subcontractor,
who is suspended or debarred by HUD, shall not be eligible for a Contract or
Purchase Order award.

QUALIFICATIONS

To be considered a qualified, responsible contractor to perform this work,
contractors

must be able to satisfactorily document, in writing, past satisfactory performance in
similar fype work with similar time constraints. References will be checked by the
Authority. Submit completed Contractor’s Qualification Form with Bid Package.

The Authority has the exclusive right to determine if the contractor meets the
qualification criteria. In the event the contractor is determined by the Authority to not
be qualified, the contractor’s bid bond shall be returned without penalty. The
Authority shall then consider the qualifications of the next lowest bidder.

CONSTRUCTION PERIOD AND LIQUIDATED DAMAGES
A. Anticipate Contract Award and Notice to Proceed by mid-October 2023
B. Construction period shall not exceed ninety (90) calendar days.
C. Actual construction period and Notice to Proceed shall be established by
mutually agreed between the owner and the contractor.
D. This construction work shall comply with warranty and temperature.
requirements for products and materials.
E. Liquidated Damages, as described in the specifications apply and will be
enforced.
Liquidated damages are:
a) $500/day for work in excess of ninety (90) calendar days.
F. Work shall be completed once a contract has been awarded.



REQUIRED MINIMUM WAGE RATES
This work is subject to the payment of minimum hourly wage rates as established by
HUD and the Department of Labor. A copy of the minimum hourly wage rates for

worker trades is included herein.

8. SPECIAL CONSIDERATIONS

PRE-BID CONFERENCE and SITE INSPECTION (weather permitting) will be held

at the date and time noted below at the Maintenance Training Room, 11 West

Baltimore Street, Hagerstown, Maryland (Potomac Towers South, east side, enter

through the Maintenance Department):

Thursday, September 7, 2023 @ 10:00 AM

Contractors unable to attend the Pre-Bid Conference and Site Inspection on the day
listed above may schedule a site inspection by contacting the undersigned to schedule

an appointment.

All Contractors are required to be familiar with the work and existing conditions prior

to submitting a bid. Email or Fax (301 -745-4893) questions to the undersigned

(owner) or Architect prior to 2PM, Monday, September 11, 2023. An addendum will

be issued, if required.

The Housing Authority of the
City of Hagerstown, Maryland

Chris Howlett

Director of Properties

E.O.E.

Email: chowlett@hagerstownha.com
Phone: 301-733-6911, Ext. 160

Fax: 301-745-4893

fdmb
8/15/2023






ADVERTISEMENT
INVITATION FOR BIDS

The Housing Authority of the City of Hagerstown, Maryland, 35 W. Baltimore
Street, Hagerstown, MDD 21740 will receive bids from qualified, responsible
contractors until 1:00PM current time, Thursday, September 28, 2023, for the Deck
and Railing Replacement Project, 11-12 Walnut Street, Hagerstown, MD 21740.
Walnut Towers is a two- building high rise apartment complex. The “A” Building
has 102 apartments and the three story “B” Building has 48 apartments.

Anticipate award of contract to successful contractor by mid-October, 2023.
Construction period will be discussed once the contract is awarded. The actual
construction start date will be established by mutual agreement between the owner

and the contractor. Davis-Bacon wages for Washington County, Maryland and
Liquidated Damages apply to this solicitation.

Electronic drawings and specifications are available upon request. Contact Dawn
Bragunier, Modernization Coordinator, at telephone 301-733-6911 Ext. 168 or
email: dbragunier@hagerstownha.com for bid documents.

Sean Griffith
Contract Officer

LG






Date;

BID FORM
CFP 521-11
WALNUT TOWERS DECK AND RAILING REPLACEMENT

To the Hagerstown Housing Authority
35 W Baltimore Street
Hagerstown MD 21740

Ladies / Gentlemen:

Il

BASE BID: The undersigned having familiarized himself with the local conditions affecting the cost of
the work, and with the Specifications including the Invitation for Bids, Instructions to Bidders, this Bid
Form, Bid Bond or Bid Guarantee, form of Non-Collusive Affidavit, Certifications, form of Contract,
and the form of Performance and Payment Bond(s), the General Conditions, the Special Conditions, the
General Scope of Work, the Technical Specifications, Drawings and Addenda, if any thereto, as
prepared by the Owner/Architect, hereby proposes to furnish all labor, materials, equipment and
services required to complete the work within the schedule as set forth in the contract documents for

CFP 521-11 — Walnut Towers Deck / Rail Replacement Project dated August 15, 2023, all in
accordance herewith, for the lump sum of:

A. Total Lump Sum Cost for Walnut Towers Building A and B:

Written Figures

OWNER’S AWARD: In submitting a bid, it is understood that the right is reserved by the Hagerstown
Housing Authority to reject any or all bids. If written notice of the acceptance of this bid is mailed,
telegraphed to, delivered to the undersigned within ninety (90) days after the due date thereof, at any
time thereafter before this bid is withdrawn, the undersigned agrees to execute and deliver a confract in

the prescribed form and furnish the required bonds within ten (10) days after the contract is presented to
him for signature,

REQUIRED MINIMUM WAGE RATES: This work is subject to the payment of minimum hourly
wagg rates as established by HUD and the Department of Labor. A copy of the minimum wage rates
for worker trades is included herein. Submission of weekly payroll certification reports are required for
general contractor, all subcontractors and al] 27 ;3" or other tiered subcontractors as well as all
insurance requirements noted in these specifications

CONSTRUCTION PERIOD: In submitting the bid, it is understood that the contractor proposes

to complete the total work in ninety (90) calendar days. Exact construction period shall be established
by mutual agreement between the contractor and the owner,
Assume contract award by mid-October 2023

BID GUARANTEE OR BID BOND: Submitted with bid, is a fully executed Bid Bond or Bid

Guarantee in the amount of five percent (5%) of item 1A. of this document. Thisis a requirement.
Attached: [ ] Yes [ 1 No

PERFORMANCE AND PAYMENT BOND(S): Contractor shall furnish Performance and Payment
Bond(s) in accordance with the General Conditions and these specifications.



10.

11.

12.

NON-COLLUSIVE AFFIDAVIT: Attached hereto is an affidavit in proof that the undersigned has

not entered into any collusion with any person in respect to this bid or any other bid or the submitting of
bids for the contract for which this bid is submitted in accordance with the specifications.
Attached: [ ] Yes [ INo

locations, under his control, where segregated facilities are maintained. He certifies further that he will
not maintain or provide for his employees, any segregated facilities at any of his establishments, and
that he will not permit his employees to perform their services at any locations, under his control, where
segregated facilities are maintained. The contractor agrees that a breach of these certifications is a
violation of the Equal Opportunity Clavse in this contract. As used in this certification, the term
“segregated facilities” means any waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms, and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation and housing facilities provided for
employees which are segregated by explicit directive or are in fact segregated on the basis of race, color,
religion or national origin, because of habit, local custom, or otherwise. He further agrees that (except
where he has obtained identical cerfifications from proposed subcontractors for specific time periods) he
will obtain identical certifications from proposed subcontractors prior to the award of subcontracts
exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity Clause;

that he will retain such certifications in his files; and that he will forward a notice to his proposed
subcontractors as provided in the Insteuctions to Bidders.

ADDENDA: The following addendum(s) have been received:

The contractor has visited the site, attended the pre-bid conference and/or has familiarized
himself/herself with existing conditions.

[]Yes []No

Subcontractors. Add additional sheet if required,

Rail / Deck Manufacturer-




Construction Firm License No. Date Issued Place of Issuance

Federal Employer Identification No. Dunn & Bradstreet No.
(or Social Security No. if no F.EIN.)

Construction Firm License No. Date Issued Place of Issuance

Federal Employer Identification No. Dunn & Bradstreet No.
(or Social Security No. if no FEIN)

INDIVIDUAL PRINCIPAL

FIRM NAME:

In Presence of Witness: SIGNED:

ADDRESS:

TELEPHONE ( )

CO-PARTNERSHIP PRINCIPAL

In Presence of Witness:

(Name of Corporation)

ADDRESS:

TELEPHONE: ( )

Asto BY

Asto BY

Asto BY




CORPORATE PRINCIPAL

(Name of Corporation)
Attest: ADDRESS:
(Corporate Secretary)
TELEPHONE: ( )
(AFFIX CORPORATE SEAL)

The bidder represents, and its condition precedent to acceptance of this proposal/bid, that the bidder has
not been a party to any agreement to propose/bid a fixed or uniform price.

WITNESS:

(SEAL)

SUBSCRIBED AND SWORN TO Before me, a Notary Public of the State of

County or City of , this day of 2019.

Notary Public

My Comuission Expires:

(Please submit in duplicate)






BID GUARANTEE

Or

(BID BOND)

All bids must be accompanied by a negotiable bid guarantee, which shall not be less than
five percent (5%) of the amount of the bid. The bid guarantee may be a certified check,
bank draft, U.S. Government Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in the state where the
work is to be performed. In the case where the work under the contract will be performed
on an Indian reservation area, the bid guarantee may also be an irrevocable letter of Credit
(see provision 10, Assurance of Completion, page 3 of 4, Instructions to Bidders for
Contracts Public and Indian Housing Programs, form HUD-5369 (10/2002). Certified
checks and bank drafts must be made payable to the order of The Housing Authority of the
City of Hagerstown, MD. The bid guarantee shall insure the execution of the contract and
the furnishing of a method of assurance of completion by the successful bidder as required
by the solicitation. Failure to submit a bid guarantee with the bid shall result in the rejection

of the bid. Bid Guarantees submitted by unsuccessful bidders will be returned as soon as
practical after the bid opening.



BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we the undersigned,
as PRINCIPAL, and

. as SURETY are held and firmly bound unto the Housing Authority of the City of
Hagerstown hereinafter called the “HHA”, in the penal sum of

Dollars,

lawful money of the United States, for the payment of which sum well and truly be made, we bind ourselves, our

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents,

THE CONDITION OF THE OBLIGATION IS SUCH, that whereas the Principal has submitted the accompanying
bid, dated 20 for

sureties, as may be required, for the faithful performance and proper fulfillment of such contract; or in the event of
the withdrawal of said bid within the period specified, or the failure to enter into such contract and give such bond
within the time specified, if the Principal shall pay the HHA the difference between the amount specified in said bid
and the amount for which the HHA may procure the required work or supplies or both, if the latter amount be in

excess of the former, then the above obligation shall be void and of no effect, otherwise to remain in full force and
virtue.

IN WITNESS WHEREQF, the above-bounden parties have executed this nstrument under their several seals this

day of »20 _, the name and corporate seal of cach corporate seal of each corporate party

being hereto affixed and these presents duly signed by its undersigned representative, pursuant to the authority of its
governing body.

In presence of:

(SEAL)
(Individual Principal)
(Business Address)
(SEAL)
(Individunal Principal)
(Business Address)
Attest:
(Corporate Principal)

(Business Address)

By:

Form of Bid Bond — 1



Attest:

{Corporate Surety)

(Business Address)

By:

(Power-of-attorney for person signing for Surety Company must be attached to the bond.)

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that T am the

Secretary of the corporation named as Principal in the within bond; that

» who signed the said bond on behalf of the Principal was
then of said corporation; that I know his signature, and his
signature thereto is gemuine; and that said bond was duly signed, sealed, and attested to for an on behalf of said
corporation by authority of this governing body.

_(Corporate Seal)

Form of Bid Bond — 2






AFFIDAVIT

(General Contractor or Company submitting Bid)

State of

County of

» being first duly swomn, deposes and says:

That he is

(a partner or officer of the firm, ete.)

the party making the fore going proposal or bid, that such proposal or bid is genuine and not collusive
or sham; that said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with
any bidder or person, to put in a sham bid or to refrain from bidding, and has not in any manner,
directly or indirectly, sought by agreement or collusion, or communication or conference, with any
person, to fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or cost
element of said bid price, or of that of anty other bidder, or to secure any advantage against the

Housing Authority of the City of Hagerstown or any other person interested in the proposed contract;
and that all statements in said proposal or bid are true.

(Bidder- type or print company name)

(Signature} (Date)

Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires



CERTIFICATION FOR CONTRACTS,
GRANTS, LOANS
&
COOPERATIVE AGREEMENTS



Certification for Contracts, Grants, Loans and
Cooperative Agreements

The undersigned certifies, o the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
infiusncing or attempting ta influence an officer or employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
rengwal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2} If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or atiempting
W influence an officer or employee of any agency, a Member of Congress, an officer or empioyee of Congress, ar an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cocperative agreement, the undersigned shall complete
and submit Standard Form-LLL, “Disclosure Form to Report Lobbying” in accordance with its instructions,

(3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at

alltiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material represeniative of fact upon which reliance was placed when this transaction was made or entered into
Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S.

Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

Executed this day 2023,

NAME OF FiRM

By

(signature of authorized official)

Title

(authorized official)

Program Funded: FY201 (CFP 51)



OWNER-CONTRACTOR
CONTRACT/AGREEMENT

EXHIBIT 6.2 MANDATORY CONTRACT CLAUSES
ALL PURCHASES

HHA PURCHASE ORDER
TERMS AND CONDITIONS



THE HOUSING AUTHORITY
OF THE

~ CITY OF HAGERSTOWN, MD i

EXECUTIVE DIRECTOR
SEAN GRIFFITH

OWNER-CONTRACTOR CONTRACT/AGREEMENT
for
CFP 521-11 - Walnut Towers Deck and Rail Replacement

WHEREAS, The Housing Authority of the City of Hagerstown has requested bids for
Invitation for Bids, CFP 521-11 — Walnut Towers Deck and Rail Replacement

WHEREAS, has been the selected firm in this matter; and

WHEREAS, the parties desire to enter into a contract for the provisions of said goods
and/or services

NOW THEREFORE, in consideration of the contractual amount of

{0/100 Dollars ($ ), and the promises and covenants of the parties, the parties do
agree as follows:

1. The following documents represent the contract/agreement/purchase order between the
parties:

Invitation for Bid, dated 8/15/2023

Bid Form including Unit Prices - 4 Pages.

Owner Contractor Agreement - 2 Pages.

Mandatory Clauses and Purchase Order Terms and Conditions

Instructions to Bidders and Supplemental to Instructions to Bidders

General Conditions for Construction Contracts — Public Housing Programs form

HUD-5370 and Supplemental to General Conditions, Section 00425

Section 3 Compliance

Davis-Bacon Wages

Administrative Requirements:

(1) Insurance Certificates, listing Hagerstown Housing Authority as “certificate
holder” and “additional insured”.

(2) Minority & Female Business Enterprise, Section 3, Buy American, Equal
Opportunity Employment

(3) Stipulation Against Liens

1. General Specification Requirements and Summary of Work

j. Drawings

k. Addenda (if any)

oo o

B e

2. The instruments set forth in Paragraph 1, above, embody the entire agreement of the
partics. There are no promises, terms, conditions, or obligations other than those contained therein;
and this contract agreement shall supersede all previous communications, representations, or
agreements, either verbal or written, between the parties.

35 WEST BALTIMORE STREET, HAGERSTOWN, MD 21740 TELEPHONE: 301-733-6911 FAX: 301-733-7298
TTY USERS CALL VIA MARYLAND RELAY - DIAL 711



No letter, telegram, or other communication passing between the parties concerning any
matter during this contract period shall be deemed a part of this agreement, nor shall it have effect
of modifying or adding to this agreement. All modifications to this agreement must be made in
accordance with Paragraph 28, Contract Modifications and Paragraph 29 Changes, page 10 of the

General Conditions for Construction Contracts (form HUD-5370) and HHA Supplemental page,
Section 00425,

8l acknowledges receipt of this document and a copy of all
documents set forth in Paragraph 1, above, which forms the complete contract between the parties.

IN WITNESS WHEREOQF, we have set our hands and seals this day of
, 2003,
WITNESSES:
Company
BY: (SEAL)

Company Official/Title

THE HOUSING AUTHORITY OF THE
CITY OF HAGERSTOWN, MARYLAND

BY: (SEAL)
Carolyn W. Brooks, Chairperson

BY: (SEAL)
Sean Griffith, Executive Director




Exhibit 6.2. Mandatory Contract Clauses — all purchases

In addition to other provisions required by HUD, pursuant to 2 CFR Part 200, Appendix Il,
“Contract Provisions for non-Federal Entity Contracts Under Federal Awards” all PHA contracts
expending Capital Funds must contain provisions covering the following, as applicable copied
from Appendix It to Part 200 {requirement referenced at 2 CFR 200.326).

A, Contracts for more than the simplified acquisition threshold currently set at $150,000,
which is the inflation adjusted amount determined by the Civilian Agency Acquisition
Council and the Defense Acquisition Regulations Council {Councils} as authorized by 41
U.5.C, 1908, must address administrative, contractual, or legal remedies in instances where
contractors violate or breach contract terms, and provide for such sanctions and penalties as
appropriate.

B. All contracts in excess of $10,000 must address termination for cause and for convenience
by the PHA including the manner by which it will be effected and the basis for settfernent.

C. Equal Employment Opportunity. Excepi as otherwise provided under 41 CFR Part 60, all
contracts that meet the definition of “federally assisted construction contract” in 41 CFR
Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 60-1.4{b),
In accordance with Executive Order 11246, “‘Equal Employment Opportunity” {30 FR
12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive Order
11375, “"Amending Executive Order 11246 Relating to Equal Employment Opportunity,”
and implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance
Programs, Equal Employment Opportunity, Department of Labor.”

D. Davis-Bacon Act, as amended (40 U.5.C. 3141~3148). When required by Federal program
legislation, all prime construction contracts in excess of 52,000 awarded by PHAs must
include a provision for compliance with the Davis-Bacon Act {40 U.S.C. 3141-3144, and
3146-3148) as supplemented by Department of Labor regulations {29 CFR Part 5, “Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted
Construction”). In accordance with the statute, contractors must be required to pay wages
to laborers and mechanics at a rate not less than the prevailing wages specified in a wage
determination made by the Secretary of Labor. in addition, contractors must be required to
pay wages not less than once a week. The PHA must place a copy of the current prevailing
wage determination issued by the Department of Labor in each solicitation. The decision
to award a contract or subcontract must be conditionad upon the acceptance of the wage
determination. The PHA must report all suspected or reported violations and must also
include a provision for compliance with the Copeland “Anti-Kickback” Act (40 U.5.C. 3145),
as supplemented by Department of Labor regulations {29 CFR Part 3, “Contractors and
Subcontractors on Public Building or Public Work Financed in Whole or in Pari by Loans
or Grants from the United States”). The Act provides that each contractor or subrecipient
must be prohibited from inducing, by any means, any person employed in the construction,
completion, or repair of public work, to give up any part of the compensation to which he
or she is otherwise entitled, The PHA must report all suspected or reported violations to the
Federal awarding agency.

4/1/16 | 72



E.

J.

Contract Work Hours and Safety Standards Act (40 U.5.C. 3701-3708). Where applicable,
all contracts awarded by the PHA in excess of $100,000 that involve the employment of
mechanics or laborers must include a provision for compliance with 40 U.5.C. 3702 and
3704, as supplemented by Department of Labor regulations (28 CFR Part 5). Under 40
U.5.C. 3702 of the Act, each contractor must be required to compute the wages of every
mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of
the standard work week is permissible provided that the worker is compensated at a rate of
not less than one and a half times the basic rate of pay for all hours worked in excess of 40
hours in the work week. The requirements of 40 U.S.C. 3704 are applicable to construction
work and provide that no faborer or mechanic must be required to work in surroundings or
under working conditions that are unsanitary, hazardous or dangerous. These requirements
do not apply to the purchases of supplies or materials or articles ordinarily available on the
open market, or contracts for transportation or transmission of intelligence.

Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets

the definition of “funding agreement” under 37 CFR §401.2(a) and the recipient or sub-
recigient wishes to enter into a contract with a small business firm or nonprofit organization
regarding the substitution of parties, assignment or performance of experimental,
developmental, or research work under that “funding agreement,” the recipient or sub-
recipient must comply with the requirements of 37 CFR Part 401, “Rights to Inventions
Made by Nonprofit Organizations and Small Business Firms Under Government Grants,

Contracts and Cooperative Agreements,” and any implementing regulations issued by the
awarding agency.

Clean Air Act (42 U.S.C. 7401-7671¢.) and the Federal Water Pollution Control Act {23
U.S.C. 1251-1387), as amended— Contracts and sub-grants of amounts in excess of
$150,000 must contain a provision that requires the contractor to agree to comply with all
applicable standards, orders or regulations issued pursuant to the Clean Air Act {42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act as amended {33 U.S.C. 1251~
1387). Violations must be reported to the Federal awarding agency and the Regional Office
of the Environmental Protection Agency (EPA).

Mandatory standards and policies relating to energy efficiency which are contained
in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act {42 U.S.C. 6201}.

Debarment and Suspension {Executive Orders 12549 and 12689)—A contract award (see 2
CFR 180.220) must not be made to parties listed on the government-wide Excluded Parties
List System in the System for Award Management (SAM), in accordance with the OMB
guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR Part 1986 Comp.,

p. 189} and 12689 (3 CFR Part 1989 Comp., p. 235), “Debarment and Suspension.” The
Excluded Parties List Systern in SAM contains the names of parties debarred, suspended,

or otherwise excluded by agencies, as well as parties declared Ineligible under statutory or
regulatory authority other than Executive Order 12549,

Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for an
award of $100,000 or more must file the required certification. Each tier certifies to the

73 | 4/1/16



tier above that it will not and has not used Federal appropriated funds to pay any person

or organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, officer or employee of Congress, or an employee of a
member of Congress in connection with obtaining any Federal contract, grant or any other
award covered by 31 U.S.C. 1352. Each tier must also disclose any lobhying with non-Federal
funds that takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the non-Federal award.

K. See § 200.32Z Procurement of recovered materials.
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QUALITY:

QUANTITY:

TERMS AND CONDITIONS

When manufacturing Specifications are referred to on the face of this order,

such Specifications shall be deemed to be an integral parf hereof as if fully set
out herein.

All deliveries furnished on this purchase must be of the quality specified, or in
the event no quality is specified, must be of the best, and will be subject to the
inspection and approval of the Purchaser. If materials are rejected the
Purchases shall be writing so notify the Seller, and the Purchaser, at its option
and at the expense and risk of the Seller, may either return such rejected

materials to the Seller or hold them for such disposal as the Seller shall
mdicate,

The quantity of material, as indicated on the face hereof, must not be
exceeded without authority in writing first being obtained.

DELIVERIES: Failure to deliver material of the quality and within the time or times-

specified shall, at the option of the Purchaser, relieve it of any obligation to
accept and pay for such material, as well as any undelivered installments, if
there by any; and upon failure to deliver as specified the Purchaser may but
elsewhere and charge the Seller with any loss incurred thereon, unless

deferred shipment be arranged for in writing. Any failure by the Purchaser to
exercise this option with respect to any installment shall not be deemed to
constitute a waiver with respect to subsequent installments.

PACKING No charge will be allowed for packing, boxing or cartage, unless agreed

AND upon at the time of purchase, but damage to any material not packed to insure

CARTAGE: proper protection to same will be charged to Seller.

INVOICES: Invoices must be rendered in duplicate. Unless written notice be given to the
Purchaser, prior to shipment, by the person, firm or corporation to whom this
order is addressed all invoices for materials shipped on this order shall be
rendered by and be payable to such addressee.

PATENTS: By acceptance and in consideration hereof, the Seller warrants that the article
or articles furnished on this order do not infringe any United States or
Canadian patents; that he will defend any suite that may arise in respect
thereto; and that he will save the Purchaser harmless from any loss which may
be incurred by the assertion of any patent rights with respect to the articles
fornished hereunder.,

LIABILITY Whenever the Seller shall, by virtue hereof, have in its possession property of

FOR the Purchaser, the Seller shall be deemed an insurer thereof and shall be

DAMAGE  responsible for its safe return to the Purchaser.

MECHANIC’S

LIENS: If this order calls for work to be performed upon properly owned or controlled

by the purchaser it is understood and agreed that:

The Seller will keep the premises and work free and clear of all mechanic’ s
liens, and furnish the Purchaser certificate and waiver as provided by law,



PUBLIC The work will remain at the Seller’s risk prior to written acceptance by the
LIABILITY Purchaser and the Seller will replace at his own expense all work

AND damaged or destroyed by fire, force or violence of the elements or any other
PROPERTY cause whatsoever.
DAMAGE:

The Seller will indemnify, save harmless, and defend the Purchaser from all
liability for loss, damage or injury to person or property in any manner arising
out of or incident to the performance of this contract.

INJURY The Seller will indemnify, save harmless, and defend the Purchaser from any

TO and all claims, demands or suits made or brought against the Purchaser on

EMPLOYEES: account of any of the terms or provisions of the Workmen’s Compensation
Law of the State in which said work is to be performed, effective on the date
hereof, and any amendments thereto.

CONFLICT No PHA employee, officer, or agent shall participate in the selection, award or

OF administration of a contract supported by Federal funds if a conflict of

INTEREST: interest, financial or otherwise, real or apparent, would be involved. Such a
conflict would arise when the employee, officer or agent, any member of his
or her immediate family; his or her partner; or an organization which employs
or is about to employ any of the above, has a financial or other interest in the
firm selected for the award.

DISCLOSURE

OF GIFTS OR

FAVORS

OFFERED: PHA officers, current employees, former employees within one year of
employment, or agents shall ncither solicit, accept or agree to accept
gratuities, favors, or anything of monetary value from contractors, potential
contractors, or parties to sub-agreements.

It is a breach of ethical conduct and prohibited for any payment, gratuity, or
offer of employment to be made by, or on behalf of a contractor or
subcontractor under contract to the prime contracior, higher tier subcontracior,
or any person associated therewith as an inducement for the award of a
subcontractor order.

The Contracting Officer shall report to the HUD Field Office, and the

appropriate State and local officials any suspected anticompetitive practices
by contractors.

The Housing Authority of the City of Hagerstown, Executive Director:
Sean Griffith, 301-733-6911, Ext. 126.

(Baltimore Field Office)
US Department of HUD Field Office Director:
10 S. Howard Street, 5™ Floor Carol B Payne (confirmed 05/26/17)
Baltimore, MD 21201-2503 Phone: 410-962-2520
Fax:  410-209-6670
EXHIBIT ‘P’
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INSTRUCTIONS FOR PREPARATION OF PERFORMANGE AND PAYMENT BONDS

1. Only Surely companies listed on the Treasury Depariment Circular 570, Companies Holding Certificates of Authority as
Acceptable Sureffes on Federal Bonds and as Acceptable Reinsuring Companies, and all Supplements issued to the
Cireular.

2 The name of the Principal shall be shown exactly as it appears in the contract,

3 The penal sum shall not be less than required by the specifications.

4. Ifthe Principals are pariners, or joint ventures, each member shall execute the bond as an individual, and state his place of
residence.

5, If the Principal is a corparation, the bond shall be executed under its corporate seal. If the corperation has no corporate
seal, it shall so state and affix a scroll or adhesive seal following the corporate name.

6, The efficial character and authority of the person(s) executing the bond for the Principat, if a corporation, shall be cerfified
by the Secretary or Assistant Secrstary thersof under the carporate seal, or copies atlached fo such regords of the
corporafion as will evidence the official character and authority of the officer signing, duly certified by the Secretary or
Assistant Secretary, under the corporale seal, to be true coples.

7. The current power of altorney of the person signing for the surety company must be attached fo the bond.

8. The dale of the bond shall be on or after the execution date of the contract.

9. The following information must be placed on the bond by the surefy company.

a.  The rate of premium in dollers per thousand: and,
b.  The fotal dollar amount of premium charged.

10. The signature of a witness shall appear in the appropriate place, allesting to the signature of each party of the bond.

. Type or print the name underneath each signature appearing on the bond.

2.

An executed copy of the bond must be attached to each copy of the contract {original counterpart) intended for signing.

NOTE TO THE ARCHITECT: A Performance Bond and a Payment Bond (cften combined as one bond) are required. Bond forms

should be included in the bid documents. Forms should not include provisions which modify the substance of the contract, or
unreascnably restrict the llability of a surety,

Mareover, unless required under State or Local Law, no provision should be included which:

a.  Requires arbitration of disputas in conflict with the provisions of Paragraph 10 of the printed General Conditions.
p.  Reduces the time within which laborers and materialmen must pursue their claim.

¢ Frescribes notice of claim and the parties to whom i must be directed.

d.  Limits the jurisdiction or courts where clalms may be pursued; or,

8. Otherwise deprives laborers and materialmen of the full benefit of applicable law,

On each form, the following shall appear beneath the signature space for corporate surety and ahead of the space for
"Certificate as to Corporate Principal®.

"The rate of premium on this bond is $ per thousand.

The total amount of premium charged is §

(The above is to be filed in by surety company, and the power-cf-aftorney of person signing for the surely company must be
aftached.)"




PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, That we, as PRINCIPAL,

and

as SURETY, are held

and firmly bound unto the Housing Authority of the City of Hagerstownin the penal sum of

Dollars {$ ) for payment of which sum  well and truly to be mads, we bind

ourselves, our heirs, exectriors, administrators, and successors, jointly and severally, firmly by these

presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into a certain

contract with the Housing Authority for the Cily of Hagerstown, dated , 20

for

NOW, THEREFORE, if the Principa} shall well and ruly perform and fulfil all the undertakings, covenants, lerms, conditions, and
agreements of said contract during the original term of said contract and any exlensions thereof that may be granted by the Housing
Authority for the City of Hagerstown and fulfill all the undertakings, covenants, terms, condilions, and agreement of any and all duly

authorized modificalions of said contract, notice to surefy being hereby waived, then this obligation to be void, otherwise to remainin
full force and virtus.

INWITNESS WHEREOF, The above bounden parties have executed this instrument under their several seals lhis day of

20__, the name and corporate seal of each corporate parly being hereto affixed and these presents duly signed hy its
undersigned representative, pursuant fo authority of ils governing body.

(SEAL)

(Individual Principal}

{Address) (Business Address)

(SEAL)

{Individual Principal)

{Address) {Business Address)



PERFCRMANCE BOND (confinued)

(SEAL)

{Individual Surety)

(Address) {Business Address)

(SEAL)

{Individual Surety)

(Address} (Business Address)

ATTEST:

(Corporate Princlpal)

{Business Address)

{Affix Corporate Seal)

ATTEST:

{Corporate Surely)

(Business Address)

(Affix Corporate Seal)

The rate of premiurn on this bond is $ per thousand,
Tolal amount of premium charged $
(The above must be filled in by the Corporate Surety.)




PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That we,

as PRINGIPAL, and

as SURETY, are held and firmly botnd unto the
Housing Authority for the City of Hagerstown, in the penal sum of

Dollars

tS

) for the payment of which sum well and truly to be made, we bind ourselves, our
helrs, executors, administrators, and successoars, jointly and severally, firmly by these presents.
THE COMDITIONS OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into a certain

contract with the Housing Authority for the City of Hagerstown dated , 20

for

NOW THEREFORE, if the Principal shall promplly make payment o all persons supplying labor and
material in the prosecution of the work provided for In said contract, and any and all duly authorized
modifications {o the Surety being hereby walved, then this obligation to be void, otherwise to remain

in full force and viriue.

INWITNESS WHEREOF, The above hounden parties have exesuted this instrument under their several seals this dayof

. 20_, the name and corporate seal of each corporate parly being hereto affixed and these presents duly signed by its
urdersigned representafive, pursuant to authority of its governing body.

IN THE PRESENCE OF
(SEAL)
{Individual Principal)
{Address) (Business Address)
(Corporate Principal)
{Business Address)

(Affix Corporate Seal)




PAYMENT BOND {continued)

ATTEST:

{Corporate Surety)

{Business Address)

By
(Affix Corporate Seal)

The rate of premitm on this bond is § per thousand.
Toial amount of premium charged $
(The above must be filled in by the Corporale Surety.)

CERTIFICATE AS TO CORPORATE PRINCIPAL

I  ceitify that{am the  Secretary of the Corporation named as Principal in
the wilkin bond; that __, who signed the said bond on behalf of the Principal was the

of sald corporation; that | know his signature therelo is genuine and that said bond was duly signed,
sealed and attested to for and in behalf of said corporation by authority of its governing bedy.







CONTRACTOR'’S QUALIFICATION FORM

Name of Contractor

Address

Contact Name (during bidding period)

Telephone No. ( ) Fax No. { )

Email:

Type of Organization (proprietorship, corporation, partmership, ete.)

Name of Principal Officers:

Years in business

Annual gross volume b

References: (List references for jobs of similar scope/size/schedule)

Company Narme Contact Phone No. Description of Services Date
Performed
L.
2.
3.
4.

(Use additional pages as required.)

List work similar to the work specified herein:
State time to complete each unit, sco
required.

(must be work that involved tenant occupancy during work.
pe of project, total time to complete work.) Add additional pages as

1.

Z

3.

4,

(Use additional pages as required.)
Page 1 of 2



Number of full time employees to be assigned to this job:

Number of part time employees to be assigned to this Job:

Describe organization of materials and labor and approach to completing the work in minimal time. Use
additional pages if necessary. Supply additional information expediently if requested by Owner.

Has HTUD ever disbarred the company or any of its principal or corporate officers? Yes  No
How does your company handle

manning the job when regular employees do not show for work?

How do you control substance abuse among your employees? No shows?

Name of the superintendent assigned to oversee quality control, staffing, and production:

Qualifications of superintendent:

Have you ever been unable to successfully complete a contract? If “yes”, explain

Are you a minority firm? Yes No
Are you a woman owned business? Yes No
Are you a small business? Yes No

How will you attempt to hire tenants from the Authority communities (Section3)?

Company Name:

Name of Person Completing Form:

Signature Position Date

Page 2 of 2
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Instructions to Bidders for Contracts
Public and Indian Housing Programs
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1. Bid Preparation and Submission

(a) Bidders are expacted to examine the specifications, drawings,
all instructions, and, if applicable, the constructian site (see also the
contract clauss entitled Site investigation and Conditions Affect-
ing the Work of the General Conditions ofthe Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority {PHA/IHA). Bidders shall
furnish all the information required by the solicitation. Bids must be
signed and the bidder's name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid. Bids signed by an agent shall be accompanied by

evidence of that agent’s authority. (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as pari of their bid 2 completed form HUD-

5369-A, "Representations, Certifications, and Other Statements of
Bidders.”

(d} All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for

Bids (IFB) number, any project or other identifying number, the
bidder's name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on allitems, failure to do so will
disqualify the bid. If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(/) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

{g) Unless expressly authorized elsewhere in this solicitation, bids

submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) W the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equiptent, supplemental informa-

tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(@) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, eic., must request it at
least 7 days before the scheduled time for bid opening. Requests
may be oral or written. Oral requests must be confirmed in writing.
The only cral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information. No other oral explanation or interpretation wili be
pravided. Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information

is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder cther than

by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids

(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

{b) Bidders shall acknowiedge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation. The PHA/IHA must receive acknowledgement by the
time and at the place specified for recaipt of bids. Bids which fail tc
acknowledge the bidder's receipt of any amendment will result in the
rejection of the bid if the amendment{(s) contained information whict
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor

(a) The PHA/IHA will award contracts only to responsible prospec:
tive contractors whe have the ability to perform successfully unde!
the terms and conditions of the proposed contract. In determining
the responsibility of a bidder, the PHA/IHA will consider such matters

as the bidder's:
{1} Integrity;
(2) Compliance with public policy;
{3) Record of past performance; and

{4) Financial and technical resources (including constructior
and technical equipment).

{b) Before a bid is considered for award, the biddsr may be re
quested by the PHA/IHA to submit a statement or other documenta:
tion regarding any of the items in paragraph (a) above. Failure by the
bidder to provide such additional information shall render the bidde
nonresponsible and ineligible for award.

Previous edition is obsolste
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5. Late Submissions, Modifications, and Withdrawal of Bids

(&) Any bid received at the place designated in the solicitation after
the exacttime specified for receipt will not be considerad uniess it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers {e.g.,
an offer submitied in response to a sclicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mall, or if authorized by the solicitation, was
sent by telegram orvia facsimile, and itis determined by the PHA/IHA

that the late receipt was due sclely to mishandling by the PHA/[HA
after receipt at the PHA/HA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for

receipt of proposals. The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

() The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent elther by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Ganadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late. "Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
slon) thatis readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service onthe data of mailing. Therefore, bidders should requestthe
postal clerk to place a hand cancellation bull’'s-sys postmark on hoth
the receipt and the envelope or wrapper.

(d} The only acceptable evidence to establish the time of receipt at the
PHA/IHA s the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptabls evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving cletk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull's eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

() Notwithstanding paragraph {a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered atany time it is received
and may be acceptad.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram} or facsimile machine
fransmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time. A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exacttime set for opening of bids, the identity of the person

requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening

All bids received by the date and time of receipt specified in i
soliciiation will be publicly opened and read. The time and place |
opening witl be as specified in the salicitation. Bidders and otht
interested persons may be present,

7. Service of Protest
(8) Dsfinitions. As used in this provision:

“Interested party” means an actual or prospective bidder whos

direct economic interest would be affected by the award of tr
contract.

“Protest” means a written objection by an interested party to th

solicitation or to a proposed or actual award of a contract pursual
to this solicitation.

(b} Protests shall be served on the Gontracting Officer by obtainin
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a prote:
may be served on the Contracting Officer]

(¢} All protests shall be resolved in accordance with tha PHA:

IHA's protest policy and procedures, copies of which are maintaine
at the PHA/IHA.

8. Contract Award

(8) The PHA/IHA will evaluate bids in response o this solicitatic
without discussions and will award a contract to the responsibl
bidder whose bid, confarming to the solicitation, will be most advar
tageous to the PHA/IHA considering only price and any price-relate
factors specified in the solicitation.

(b) If the apparent fow bid received in response to this solicitatio
exceeds the PHA's/IHA's available funding for the proposed contrac
work, the PHA/IHA may either accept separately priced items (se
8(e) below) or use the following procedurs to determine contrac
award. The PHA/IHA shall apply in turn to each bid (proceeding i
orderfrom the apparent low bid to the high bid} each of the separatel
priced bid deductible items, if any, in their priority order set forih i
this solicitation. If upon the application of the first deductible item t
all initial bids, a new low bid is within the PHA's/IHA's availabl
funding, then award shall be made to that bidder. If no bid is withi
the available funding amount, then the PHA/IHA shall apply th
second deductible item. The PHA/IHA shall continue this proces
until an evaluated low bid, if any, is within the PHA's/IHA’s availahl
funding. if upon the application of all deductibles, no bid is within th
PHA's/IHA's available funding, or if the solicitation does not reques
separately priced deductibles, the PHA/IHA shall follow its writte
policy and procedures in making any award under this solicitatior

(¢} Inthe case of tie low bids, award shall be mads in accordanc
with the PHA's/IHA's written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than th
fowsst bid (e.g., the apparant low bid is unreasonably low), and waiv
informalities or minor irregularities in bids received, in accordanc
with the PHA's/IHA’s written policy and procedures.
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(e} Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid,

{fi The PHA/MHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed. A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(9) Awrittenaward shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall resuit ina
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid. The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or & bid bond secured by a surety company
acceptable tothe U.S. Government and autherized to do business in
the state where the work is to be performed. In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below). Certified
checks and bank drafts must be made payable to the order of the
PHA/IMA.  The bid guarantee shall insure the execution of the
confract and the furnishing of a method of assurance of completion
by ithe successful bidder as required by the solicitation. Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccassful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion

{6) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of com pletion prior to the execution of any

contract under this solicitation. This assurance may be [Contracting
Officer check applicable items} —

['1 (1) a performance and payment bond in a penal sum of 100

percent of the contract price; or, as may be required or permitted by
State law;

[ ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[ 1 (3) a 20 percent cash escrow:
[ 1 (4) a 25 percentirrevocable letter of credit: or,

[} (5) an ievocable letter of credit for 10 percent of the total
contract price with a menitoring and disbursements agreement with

the IHA (applicable only to contracts awarded by an {HA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Govemment and authorized to do business in
the state where the work is to be performed, Individual sureties will
not be considered. U.S. Treasury Gircular Number 570, published
annually in the Federal Register, lists companies approved to actas
sureties on bonds securing Govemment contracts, the maximum
underwriting limits on each contract bonded, and the Siates in which
the company is licensed 1o do business. Use of companies listed in
this circularis mandatory. Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or orderad for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

{c) Each bond shall clearly state the rafe of premium and the tota
amount of premium charged. The current power of attorney for the
person who signs for the surety company must be atiached to the
bond. The effective date of the power of attorney shall not precede

the date of the bond. The effective date of the bond shallbe on or afte
the execution date of the contract,

(d) Failure by the successful bidder to obtain the required assur
ance of completion within the time specified, or within such extendec
period as the PHA/IHA may grant based upon reasons determinec
adequate by the PHA/IHA, shall render the bidder ineligible fo
award. The PHA/IHA may then either award the contract to the nex
lowest responsible bidder or solicit new bids. The PHANHA may
retain the ineligible bidder's bid guarantee.

11. Preconstruction Conference {applicable to constructior
contracis)

After award of a contract under this solicitation and prior to the star
of work, the successful bidder will be required to attend =
precenstruction conference with representatives of the PHA/IHA anc
its architect/engineer, and other interested parties convened by ths
PHA/IHA. The conference will serve to acquaint the participants witt
the general plan of the construction opsration and all other require.
ments of the contract {e.g., Equal Employment Opportunity, Labo
Standards). The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements {applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7{b) of the Indiar
Self-Determination and Education Assistance Act {251.5.C. 450e(b))
Saction 7(b) requires that any contract or subcontract entered into fo
the benefit of Indians shall require that, to the greatest extentfeasible

{1) Preferences and opportunities for training and employmen
(other than core crew positions: see paragraph (h) below) in cennec:
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mear
persons who are members of an Indian tribe and defines “Indiar
tribe” to mean any Indian tribe, band, nation, or other organizec
group or community, including any Alaska Native village or regiona
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special pregrams and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts ir
connection with the administration of contracts be given to Indiar
organizations and to Indian-owned economic enterprises, as de:
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C
1452). That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established o-
organized for the purpose of profit, except that the Indian ownershig
must constitute not less than 51 percent of the enterprise; “Indiar
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mear
any person wha is a member of any tribs, band, group, pueblo, o
community which is recognized by the Federal Govemnment as
eligible for services from the Bureau of indian Affairs and any
“Native” as defined in the Alaska Native Claims Setilement Act; anc
Indian “ribe” to mean any Indian tribe, band, group, pusblo, ol
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Sattlement Act, which is recog-

nized by the Federal Government as eligible for services from the
Bureau of Indian Asfairs.

(b) (1) The successful Contractor under this sclicitation shall com-
ply with the requirements of this provision in awarding all subcon-

tracts under the contract and in providing training and employment
opportunities,

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enierprises or organizations; or, (i} failed to comply with the
contractor’s employment and training preference bid siatement shall

be grounds for termination of the contract or for the assessment of
penalties or cther remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified indian-owned enterprises and Indian organi-
zations. Iftwo or more (or a greater number as specified elsewhere
In the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid. If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject

allbids and readvertise the solicitation in accordance with baragraph
{d) below.

{d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations. Award shali
be made to the qualified Indian enterprise or organization with the
fowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-

lished for the specific project or activity for which bids are being
solicited; and

(2} Nomorethanthe percentage specifiedin24 GFR 905.1 75(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder. If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preterence in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

{1) Certification by a tribe or other evidence that the bidder is
an Indian. The IHA shall accept the certification of a tribe that an
individuaj is a membsr.

(2} Evidence such as stock ownership, structure, manage-

ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(fy (1) All bidders mustsubmit with their blds a statement describ
ing how they will provide Indian preference in the award of subcon
tracts. The specific requirements of that statement and the factor:
to used by the IHA in determining the staiement’s adequacy an
Included as an atiachment to this solicitation. Any bid that fails &
include the required statement shall be rejected as nonrespansive
The IHA may require that comparable statements be provided b
subconiractors fo the successful Contractor, and may require th

Contractor to reject any bid or proposal by a subcontractar that fall
to include the statement.

(2) Bidders and prospective subconiractors shall submit :
certification (supported by credible evidence) to the IHA In an
instance where the bidder or subcontractor believes it is infeasible 1
provide Indian preference in subcontracting. The acceptance o
rejection by the IHA of the cettification shall be final, Hejection sha
disqualify the bid from further consideration,

(g) Allbidders must submit with their bids a statement detailing thei
employment and training opportunities and their plans to provid:
preference to Indians in implementing the contract; and the numbe
or percentage of Indians anticipated to be employed and trainec
Comparakle statements from all proposed subcontraciors must b
submitied. The criteria to be used by the IHA in determining th:
statement(s)'s adequacy are included as an attachment to thi
solicitation. Any bid that fails to include the required statement(s), ¢
that includes a statement that does not meet minimum standard
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees. A core crew employee is an individue
who is a bona fide employee of the contractor at the time the bid i
submitted; or an individual who was notemployed by the bidder atth
time the bid was submitted, but who is regularly employed by th
bidder in a supervisory or other key skilled position when work |
available. Bidders shall submit with their bids a list of all core crey
employees.

(i) Preference in contracting, subcontracting, employment, an
training shall apply not only on-site, on the reservation, or within th
IHA's jurisdiction, but also to contracts with firms that operate outsid

these areas (e.g., employment in modular or manufaciured housin
construction facilities).

(§) Bidders should contact the IHA to determine if any addition:z
local preference requirements are applicable to this solicitation.

(k) The IHA [ ]does [ ] does not [Coniracting Officer chec
applicable box] maintain lists of Indian-ownad economic enterprise
and Indian organizations by specialty (e.g., plumbing, elecirica
foundations), which are available to bidders to assist them in meetin
their responsibility fo provide preference in connection with th
administration of contracts and subconiracts,
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SUPPLEMENTAL CONDITIONS TO THE CONDITIONS

OF THE CONTRACT
PHA/THA Housing Programs
Form HUD-5370-EZ

1. Article 3. DISPUTES. Add paragraph “(f). The parties agree that the Courts of Washington
County, Maryland are the most convenient forum and shall be vested with exclusive

Jurisdiction over the terms and conditions of the Contract Documents and the performance
thereof.”

2. Atticle 5. TERMINATION FOR CONVENIENCE AND DEFAULT. Add paragraph “(e)
Costs to include legal fees, court costs and damages.”
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4. Cerlificate of Independent Price Determination
{(a} The bidder cerlifies that—

{1) The prices in this bid have been arrived at indapendently,
without, for the purpose of reskicling compelifion, any consultation,
comimunication, or agreemant with any other bidder or competitor
relating to {i) those prices, (i§) the intention to submif a bid, or (iil) the
methods of factors tsed o caleulate the prices offered;

{2) The prices In {his bid have not been and will not be
knowlngly disclosed by the bidder, direclly or indlvectly, to any other
bldder or competitor before bid cpening (in the case of a sealed bid
solicitation} or contract award {In fhe case of a compelifive proposal
soficitation) unfess otherwise required by law; and

{3} No atternpl has been mads or will be made by tha bidder to
induce any other concern lo submit or not to submit 2 bid for the
purpose of restricting compeafition.

{b) Each signaluze on the bid is considered to be a cetfification by
the signatory that the signatory—

(1) Is the perzon in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not paricipats in any
action coniraty {o subparagraphs {a)) through (a)(3) above; or

{2} fi) Hasbeen authorized, in writing, fo act as agent for the
following principals In certifying that those principals have not
participated, and will not parlicipate in any aclion contrary o
subparagraphs {a}(l) through {a}(3) above.

{insert
full name of persen{s) in the bidder's erganization responsible for
determining the prices offered in this bid or proposal, and the htle of
his or her position In the bidder's organization];

{iiy Asanauthorized agenl, does carlify that the principals
named in subdivision {bY(2){i} above have nol participated, and wil
not parlicipate, in any aclion contrary to subparagraphs (a)(1)
through {2)(3) abave; and

{Iiiy As an agent, has not perscnally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3} above.
{c} I the bidder deletes or modifies subparagraph (a)2 above, the
hidder tust furnish with its bid a signed statement setling forth in
detaif the circumstances of the disclosure,

[ 1 [Contracting Officer check if following paragraph fs applicable]

{d) Mon-collusive affidavit. (applicable ta contracls for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form pravided by the PHA/
THA, an affidavit to the effect that hefshe has not colluded with any
otfier person, firm or corpaoration in regard io any bid submitted in
response fo ihis salicitaion. if the siiccessaful bidder did not submit
the affidavit with his/her bid, hefshe must submit it within three {3)
working days of bkl opening. Fallure to submit the affidavit by that
date may render the bid nonresponsive. Ne conlract award will be
made without a properly exectted affidavit.

(2} A fully executed "Non-collusive Affidavit' [ }is, [ }is not
included with the bid.

2. Confingent Fee Representation and Agreement
{a) Definitions. As used in fhis provision:

"Bona fide employze” treans a person, employed by a bidder
and subject to the bidder's supervision and controf as {o ime, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence o solicit or oltain confracts nor holds out
as being able to obtain any contraci(s) through impreper influenca,

"Improper infitence” means any influence that nduces or tends
fo induce a PHAMHA employee or officer to give considerafion or le
actregarding a PHA/IHA contract on any basis other than the merits
of the malter.

{b) The bidder represents and cerlifies as part of its bid that, except

for fullHime bona fide employees working solely for the bidder, the
bidder:

{1) T 1has, [ ]has nol employed or retained any person or
company {o solicit or obialn this confract; and

{2) [ 1has, [ 1has not paid or agreed to pay to any person or
company employed or refained to selieit or ablain this confract any
commission, parcentage, brokeraga, or other fee contingent upon or
resufting from the award of this confract.

{¢} 1fhe answer to either (a}{1} or (a)(2} above is affimtalive, the
bidder shalt make an immediate and fudl wiitten disclosure o the
PHAMNHA Contraching Cfiicer,

{d) Any misrepresentation by the bidder shall give the PHA/IHA the
right fo {1} terminate the contract; (2} at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or ather contingent fee; or {3) lake other remedy
pursuant to {he contract.

3. Certification and Disclosure Regarding Payments {o
Infiuence Certain Federal Transactions (applicable fo
confracls exceeding $100,000)

(a) TFhe definilions and prohibitions contained in Section 1352 of
Hlle 31, United Stales Gade, are hereby incarporaled by reference
in paragraph (b) of this carlification.
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(o} The bidder, by signing iis bid, hereby cerlifies to the best of his
or her knowledge and belief as of December 23, 1889 that:

(1} Mo Federal appropristed funds have baen paid or will ba
paid 1o any person for influencing or altempting to infiuence an
officer ar employee of any agency, a Membear of Congress, an officar
or employee of Congress, of an employee of a Member of Congress
on his ar her behalf In connaction with the awarding of a contract
restdting from lhis solicitation;

{2) any funds other than Fedaral appropriated funds (includ-
ing profit or fee received under a covered Federal fransaction) have
been pald, or will be paid, to any person for influencing or attempling
to Influence an officer or employee of any agency, a Member of
Congress, an officer or employea of Congress, or an empleyas of a
Member of Congress on his or her behalf In connection with this
solicitalion, the bidder shafl complete and submii, with its bid, OM8
standard form LLL, *Disclosure of Lobbying Activities;" and

{3} He or she wili Include the language of this cedification in all
subcontracts atany tier and require that ali reciptents of subcontract
awards in excass of $100,000 shall cerlify and disclose accordingty.

{¢} Submission of this cerfification and disclosure is a prareguisite
for making or entering into this contract Imposed by section 1352,
tilie 31, Unfled Stales Code. Any person who makes an expenditure
prohibifed under this provisien or who fafls to file or amend the
disclosure form 1o be filed or amended by ihis provision, shall be
subject ta a civil penalty of not fess than $10,000, and not more than
%100,000, for each such [ailure,

{d) Indlan tribes (except those chartered by Stafes) and Indian
organizafions as defined in section 4 of the Indian Self-Determina-
tion and Educalion Assistance Act (25 U,5.C. 450B} are exempl
fram the reguirements of this provision.

4. COrganizational Gonfiicts of Interest Certification

The bidder cerlfies that to the best of s knowledge and beiief and
except as otherwise disclosed, he or she does not have any
organizational conflict of Interest which js defined as a situation In
which the nalure of work {o be performed under this propesed
contract and the bidder's organizational, financial, contracluaj, or
othar inlerests may, without some resticlion on fulure activities:

{a) Resultin an unfair competillve advantage to the bidder; or,
{b) lmpair the bidder's objectivity in performing the contract werk.
[ 1 Intheabsence ofany actual orepparent conflict, | hereby cerlify

that fo the hest of my knowledge and belief, no aciual or apparent

conflict of intarest exisls with regard te my possible performance of
this procurament.

§, Bidder's Certification of Eligibility

{a) Bythe submission of this bid, the bidder cerlifies that to the best
of its knowledge and bellef, neither &, nor any person or firm which
has an interesi In the bidder's fim, nor any of the bidder's subcon-
tractors, Is ieligible oz

(1) He awarded contracls by any agency of the United Stales
Government, HUD, or tie State in which fhis contract is fo be
performed; or,

{2} Participate in HUD programs pursuant o 24 CFR Parl 24.

(b) The cerlification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is kaler determined that the bidder khowingly rendered an
erroneous ceriification, the confract may be terminzted far default,
and the bidder may be debarred or suspended from pagticipation is
HUD programs and olher Federal cenfract programs.

6. HMinimum Bid Acceptante Period

{a) "Acceplance pericd,” as used In this provision, means the
number of calendar days available to the PHAHA for awarding a2
contract from the date specified In this solicitation for receipt of bids.
(b) This provision supersedes any language peraining to the
acceptance period that may appear elsswhere in this solicitation.

{c} The PHARHA requires a minimum acceptance period of
{Centracting Officer insart ime period} calendar days.

(d} In the space provided immediately below, bidders may specify
a lenger acceptance peifod than the PHA's/IMA's minimum require-

ment. The bidder allows the following acceptance period:
calendar days.

(e} A bld allowing less than the PHA'S/INA's minimum accsptance
period will be rejectad.

(f} ‘The bidder agress to exscute ali thal it has underiaken to do, In
comptiance with its bid, if thal bid is accepted inwiiting within (1) the

acceptance period stated in paragraph (¢} above or {2} any longer
acceplance peticd slafed In paragraph (d) above.

7.  Small, Minerity, Women-Owned Business Coneern
Reprassntafion

The bidder represents and certifies as part of s bidf offer that It —

{a} [ lis, [ ]Js not a small business concern. “Smalt business
cencern,” as used in this provislon, means a concern, including its
affiliates, thai is independently owned and operated, not dorminant
In the field of operation in which it is bidding, and qualified as a smafl
business under {he criteria and size standards in 13 CFR 121.

{h} { lis, [ lisnot a women-owned business enlarprise. "Women-
owned business enterprise” as used in {his provision, means a
business that is at l=sast 51 percent owned by a wothan or women
who are U.S. citizens and who also conirof and operate the business.
{©) [ 1ls, [ jis nol aminorily business enterprise. "Minority
business enterprise,” as used in this provision, means a business
which is at least 51 percent owned ar centralled by ohe or more
minority group membars ar, in ths case of a publicly owned business,
at least 61 percent of ite vofing slock is owned hy cne or more
minorify group members, and whose management and daily opera-
tions are controfied by one or more such individuals. Far the purpose
of this definition, minority group members are:

(Chaclt the hlook applicable o you)

f ] Black Americans

[ 1 Hispanie Amaricans
[ 1 Mative Amaricans

[ 1 Asian Pacific Americans
{ 1 Asian Indian Americans
[ ] Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization Representation {applicable only if this
solicitation is for a contract fo be performed on a project for an
tndian Housing Autherity)

The bidder represents and cerlifies that It

ta) [ 1is, [ 1is not an Indian-owned economic enterprise.
"Economic entemrise,” as used in this provision, means any com-
mercial, induslyial, or business activity established or organlzed for
the purpose of profit, which is at teast 51 percent Indian owned.
"Indian," as utsed in this provision, means any person who is a
rember of any {ribe, band, group, pueblo, or cormmunity which 1s
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Mative” as dafined in the Alaska
Native Claims Sefflement Act.

{BY [ 1%, [ 1is not an Indian organizatian. "Indfan organization,”
as used in this provision, means the governing bady of any Indian
Iribe or entily established or recognized by such governing body.
Indizn "iibe™ means any indian tribe, band, group, pueblo, or
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community including Native vilages and Nafive groups (including
cerporations organized by Kenal, Juneay, Sitka, and Kodiak} as
dsfined in the Alaska Mative Claims Sefifement Act, which is
recogrized by the Federal Government as efiglble for services from
the Bureau of Indian Affals.

9. Certification of Eligibility Under the Davis-Bacon
Agt {appficable to construction confracts exceeding $2,000)

{a) By ihe submissian of this bid, the bidder certifies that neither it
nor any parson of firm who has an Inferest in the bidder's fim is a
person of firm ineligible to be awarded contracts by the United States

Govermnment by virtue of section 3(a) of the Davia-Bacon Act or 29
CFR 5.12(a)(1).

(1) No part of the contract resulting from this solicitatlon shait be
suboonfracled to any person or finn inefigble to be awarded
contracts hy the United Sfafes Government by virtue of section 3{(a)
of the Davis-Bacon Act or 26 CFR 5.12(a)(1).

{c) The penally for making false statements is prescribed in the U,
38, CAminal Code, 18 Y.5.C, 1001.

10. Cerfification of Nonsegregated Facllities {(applicable
{o contracts exceeding $10,000)

(a) The bidder's atfeption is called to the clause eniilfed Equal

Employment Opporfunity of the General Conditions of the Con-
tract for Gonstroction,

(b) "Segregaled faciiities,” as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and ofher eailng areas, time clocks, locker rooms and other sfarage
or dressing areas, parking lots, drinking fountains, recrealion or
enteriainment areas, transportation, and housing facilities provided
for employees, that are segragated by expliclt directive or are in fact
segregated on lhe basis of race, color, religion, or national origin
bacause of habit, local custom, or ofherwise,

{c} By the submission of this bid, the bidder cerlifies that it does not
and will nol maintain or provide for its employees any segragated
facililes at any of ils eslablishmeants, and thal it does notand wifl not
permit Its employees 1o perform their sarvicas at any location under
its confro} where segregated faciliies are maintalned. The bidder
agrees that a breach of this cerification is g viotation of the Equal
Employment Opportunify clause in the contracl,

{d} The bidder furiher agrees that {except where It has obtainad
jdeniical cerliicalions from propesed subcaniractors for specific
time periods) prior (o entering info subcontrscts which excecd
$10,000 and are not exempt from the requiremenis of the Equal
Employment Opporiunity clause, will:

{1} Obfain identical cartifications from the proposed subcon-
tractors;

{2) Retlaln the certifications in its files; and

{3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have subrnitted identical
ceriifications for specific time pedods):

Motice to Prospective Subconfractors of Requirement for
Certifications of Nonsegregated Facilities

A Certification of Nonsegregated Facllities must be submilited before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime coatract. The eerliflcation may be submitied sither for
each subcontract oy for all subcontracts during a pedod (ie.,
quarterly, semiannually, or annually).

Note: The psnally for making false statements in bids is prescribed
in 18 U.5.C. 1001.

11. CGlean Air and Water Certification [applicable to con-
tracts exceading $100,0G0)

The bidder cerlifies that

{a) Any facility lo be used in the performance of this contract [ ]
is, [ 1is not listed on the Environmenial Protection Agency List of
Vinlaling Faciiities:

(b} The bidder will immediatsly nofify the PBANHA Coniracling
Offlcer, befora award, of the receipt of any communication from the
Adminisirator, or a designee, of the Environmenial Proteclion
Agency, indlcating that any facfiity that the bidder proposes fo use
for the performance of the conlract 15 under consideration o be
[isted on the EFA List of Violating Facllities; and,

{c} The bldderwill include a cerfification substantially the sams as

this certificalion, inciuding this paragraph {c}, in every nonexempt
subcontract.

i2. Previous Participation Cerfificate (applicable to
constiuction and equipment contracls exceeding §50,000)

{a) The hidder shall complete and submit with hisfher bid the Form
HUD-2530, "Previous Parlicipation Cerfificate,” If the successful
bidder does not submit the carfificate with hisfher bid, he/she must
submit | within three (3) working days of bid opening. Failure io
submitthe cerlificate by ihat date may render the bid nonrespoansive,
No contract award will be made without a preperly axecuted cerlifi-
cate.

{b} A fully execuled "Previous Partlclpation Cerificate”

[ lis, I Yis not included with the hid.

3. Bidder's Signature

The bidder hereby cerifies hat the Information contained in these
cerlifications and representations is accuraie, complete, and
cusrent.

{Slgnalure and Date)

{Typed o Pristad Name}

(Tilley

{Gompany Name)

(Company Address)
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General Conditions for Construction g-e%e%%gnagggent of Housing and Urban
Contracts - Public Housing Programs OME Apsrova o a0dian Housing 11/3012023)

Applicability. This form is applicable to any
construction/development contract greater than $250,000.

its amendment by the Housing and Community Development Act of 1992
contracts awarded by Public Housing Agencies (PHAs). The form is used by Housing Authorities in solicitations to provide nee
the form were not used, PHAs would be unable to enforce their contracts. Responses to the eollection of info

retain a benefit. The information requested does not [end itself to confidentiality. HUD may not conduct or s
to a collection of information unless it displays a currently vatid OMB number,

. implemanted by HUD at 24 CFR Part 75. The form is requirad for construction

E3Ssary contract clauses, If
rmation are required to abtain a benefit or to
ponsor, and a person is not reguired to respand

T |

Clause Page Clause Page

1) Definitions 2 Administrative Requirements
2) Contractor's Responsibility far Work 2 25 Contract Period 9
3] Architect’s Duties, Responsibilitias and Authority 2 286, Order of Precedence g
4] Other Confracts 3 27, Payments 9
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1. Definitions

(a)

—
(=2
-

(d

(e

—

0

(g

{h)

“Architect” means the person or other entity engaged by
the PHA to perform architectural, engineering, design,
and other services related to the work as provided for in
the contract. When a PHA Uses an enginesr to act in this
Capacity, the terms *architect” and “enginset” shall be
synonymous. The Architect shall serve as a technical
representative of the Contracting Officer. The Architect's
authorlty is as sat forth elsewhare in this contract.
"Cantract” means the coniract enterad into between the
PHA and the Contractor. |t Includes the forms of Bid, the
Bid Bond, the Performance and Payment Bond or Bends

or other assurance of completion, the Certifications,
Representations, and Othar Statements of Bidders {form

HUD-5370), these General Gonditions of the Contract for
Construction (form HUD-5370), the applicable wage rate
determinations from the U.S. Department of Laber, any

special conditions includad elsewhers in the cohiract, the

specifications, and drawings. [t includes al} formal
changes to any of those documents by addendum,

change order, or other modification.

“Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or
terminate this contract and designated as such in writing
to the Contractor. The term includes any successor
Contracting Officer and any duly authorizad
representative of the Contracting Officer also designated

in writing. The Contracting Officer shall be deemed the
authorized agent of the PHA in all dealings with the

Centracior,

“Contractor” means the persori ar other entity entering

into the coniract with the PHA to perform all of the work
required under the contract.

"Brawings” means the drawings enumerated in the
schedule of drawings contained in the Specifications and
as described in the contract ciause entifled Specifications
and Drawings for Construction herain,

"HUD" means the United Statas of America acting through
the Department of Housing and Urban Devslopment
including the Secretary, or any other person designated to
act on its behalf. HUD has agreed, subject to the
Annual Contributions Terms and Conditions (ACC), to
provide financial assistance to the PHA, which includes
assistance in financing the work ta he performed under
this contract. As defined elsewhere in these General
Conditions or the contract documents, the determination
of HUD may be required to authorize changes in the wark
or for release of funds to the PHA for payment to the
Centractor, Notwithstanding HUD's roie, nothing in this
contract shall be construed to create any contractual
relatlonship between tha Contractor and HUD,

‘Project” means the entire projsct, whether construction

ar rehabilitation, the werk for which is provided for in
whole or in part under this contract.

“PHA" means the Public Housing Agency organized

under applicable state laws which 1S a party to this
centract,

(i} “Specifications” means the written description of the

technical requirements for construction and includes the
criteria and tests for determining whether the
requirements are rmet,

(1) “Work” means materials, warkmanship, and manufacture

and fabrication of components.

2. Contractor's Responsibility for Work

(a} The Contractor shall furnish ali necessary labor,
materials, tools, equipment, and transpartation necessary
for performance of the wark, The Contractar shall also
furnish all necessary water, heat, light, and power not
made available ta the Contractor by the PHA pursuant to

the clause entitled Availability and Uss of Utility Services
herein.

(b} The Contractor shal! perform en the sits, and with its own
organization, work aquivalent to at least [ 1 {12 percent
unless otherwise indicated) of the total amount of work to
be parformed under the order, This percentage may be
reduced by a supplemental agreement fo this order if,
during performing the work, the Contractor requests a

reduction and the Contracting Officsr determines that the
reduction would be to the advaniage of the PHA,

(c) At ali times during performance of this contract and until
the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the
wark site a competent superintendent who is satisfactory

to the Contracting Officer and has authority to act for the
Confractor,

(d) The Contractor shall be responsible for all damages to
persons or property that oceur as a result of the
Contractor's fault or negligence, and shall taike proper
safety and health precautions to protect tha work, the
workers, the public, and the property of others. The
Contractor shall hold and save the PHA, its officers and
agents, free and harmless from lizbility of any nature
oceasioned by the Contractor's performance. The
Contractor shall also be responsible for all materials

delivered and work performed until completion and
aceeptance of the entire work, except for any completed

unit of wark which may have been accepted under the
contract.

(e} The Coniractor shall lay out the work from bage lines and
bench marks indicated on the drawings and bhe
responsible for all lines, levels, and measurements of all
work executed under the contract, The Contractor shall
velify the figures before faying out the work and will he

held respansible for any error resulting from its failure to
do so,

provisions of an (f) The Contractor shail confine all operations {including

storage of materials) on PHA premises to areas
authorized or approved by the Contracting Officer,

{9} The Contractor shail at all times keep the work area,
including sterage areas, free from accumulations of
waste materials, After completing the work and bafore
final inspection, the Contractor shall (1) remove from the
premises all scaffolding, equipment, toofs, and materials
(including rejected materials) that are not the property of
the PHA and all rubbish caused by its work; (2) leave the

work area in a clean, neat, and orderly conditian
salistactory to the Contracting Officer: (3} perform all

specified tests; and, (4) deliver the installation in
compiete and operating condition,

(h) The Contractor's responsibility will terminats when all
work has been compieted, the final inspection made, and

the work accepted by the Cortracting Officer. The

Coniractor will then be released from further chligation
except as required by the warranties specified elsewhera
in the contract.

3. Architect’s Duties, Responsibilities, and Authority

(a} The Architect for this centract, and any successor, shall
be dsesignated in writing by the Contracting Officer,

Previous editions are chsolete
Repiaces form HUD-3370-A

Page 2 of 19 form HLID-5370 (1/2014)



(b) The Architect shall serve as the Contracting Officers
technical representative with respect {o architectural,

Schedule engineering, and design matters related to the work

performed under the coniract, The Architect may provide
directicn on coniract petformance. Such direction shail be
within the scope of the contract and may not be of a
nafure which: (1) institutes additional work outside the
scope of the contract; (2) constitutes a change as defined
in the Changes clause herein; (3) causes an increase or
decrease in the cost of the contract; (4) alters the
Construction Progress Schedule: or (5} changes any of

the other express terms or conditions of the contract.
{c} The Architect's dutiss and responsibilittes may include but

shall not be fimited to:

(1} Making periodic visits to the work site, and on the
basis of histher on-site inspections, issuing written
reports fo the PHA which shall include alf observed
deficiencies. The Architect shall fils a copy of the
report with the Contractors designated representative
at the site;

{(2) Making modifications in drawings and technical
specifications and assisting the Contracting Officer in

the preparation of change orders and other contract
modifications for issuance by the Contracting Officer;

(3) Reviewing and making recommaendations with respect
ta - {i} the Contractor's construction progress
schedulss; (i) the Contractor's shop and detailed
drawings; (ifi) the machinery, machanical and other
equipment and materials or other articles preposed
for use by the Contractor; and, {iv) the Contractor's

price breakdown and progress payment sstimates;
and,

(4) Assisting in inspections, signing Certificates of
Completion, and making recommendations with

respect to acceptance of work complsted under the
contract,

4, Other Contracts

The PHA may undertake or award cther contracts for
additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the

other contractors and with PHA employees and shall
carefully adapt scheduling and performing the work under
this contract to accommodate the additional work, heeding
any direction that may be provided by the Cantracting
Officer. The Contracior shall not commit Or permit any act
that will interfere with the performance of work by any

ather confractor or by PHA employees

5. Pre-construction Conference and Notice to Proceed
of the work, and that it has investigated and satisfied itself
(a) Within ten calendar days of contract execution, and prior
to the commencement of work, the Contractor shall
attend a preconstruction conference with representatives
of the PHA, its Architect, and other interested parties
canvened by the PHA. The conference will serva to
acquaint the participants with the general plan of the
construction cperation and ail ather requirements of the
contract. The PHA wili provide the Contractor with the
date, fime, and place of the confersnce,
The contractor shall begin wark upon receipt of a written
Netice to Proceed from the Contracting Officer or
designee. The Contractor shall not begin wark prior to
receiving such natics,

(®

8. Consfruction Progress

{a) The Contractor shail, within five days after the work

cammences on the contract or another period of time
determined by the Contracting Officar, prepare and
submit to the Contracting Officer for approval three copies
of a practicable schedule showing the order in which the

Centracior proposes to perform the wark, and the dates
on which the Contractor contemplates starting and

completing the several salient features of the work
(including acquiring labor, materials, and equipment). The
schedule shall be in the form of progress chart of
suitable scale to indicate appropriately the percentage of
work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule
within the time prescribed, the Contracting Officer may
withhold approval of progress payments or take other
remedies under the contract unti} the Contractor submits
the required schedule,

{b) The Contractor shall enter the actual progress on the

chart as required by the Corttracting Officer, and
immediately deliver three copies of the annotated
schedule to the Confracting Officer. If the Contracting
Officer determines, upon the basis of inspection

conducted pursuant to the clause entitled Inspection and
Acceptance of Construction, hersin that the Contractor is

not meeting the approved schedule, the Contractor shall
take steps necessary to improve its progress, including
those that may be raquired by the Contracting Officer,
without additienal cost to the PHA. 1n this circumstance,
the Contracting Officer may reguire the Contractor to
increase the number of shifts, ovartime operations, days

of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedute or
schedules in chart form as the Contracting Officer deems

necessary to demonsirate how the approved rate of
progress will be regained.

(c} Failure of the Contractar to comply with the requiraments

of the Cantracting Officer under this clause shall ba
greunds for a defermination by the Contracting Officer that
the Contractor is not prosecuting the work with sufficiant
diligence to ensure completion within the tima

specified in the Contract. Upan making this

defermination, the Contracting Officer may terminate the
Centractor's right to preceed with the work, or any

separable part of it, In accordance with the Default clause
of this confract.

7. Site Investigation and Gonditions Affecting the Work

(a) The Contractor acknowledges that it has taken sieps

reasonably necsssary fo ascertain the naturs and location

as to the generai and |ocal conditions which can affect the
work or its cost, including but not fimited to, (1) conditions
bearing upon fransportation, disposal, handling, and
storage of materials; (2) the availability of [abor, water,

eleciric power, and roads;{3) uncertainties of waather,
river stages, tides, or similar physical conditions at the

site; (4) the conformation and cenditions of the ground;
and (5) the character of equipment and facilities needed

praliminary to and during work performance. The
Centractor alsa acknowledges that it has satisfied itself as

to the character, quality, and quantity of surface and
subsurface materials or obstacles to he encounterad

inscfar as this information is
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reascnably ascertainable from an Inspection of the site,

including ail exploratory work done by the PHA, as well
as from the drawings and specifications made a part of
this contract. Any failure of the Contractor to take the
actions described and acknawledgad in this paragraph
will not relieve the Contractor from responsibility for
sstimating properly the difficulty and eos? of successfully
performing the work, or for proceeding to successfully
perferm the work without additiona) expense o the PHA,

{b} The PHA assumes no respansibility for any conclusions
or interpretations made by the Contractor based on the
information made available by the PHA. Nor does the
PHA assume responsibility for any understanding
reached or representation made concerning conditions
which can affact the work by any of ifs officers or agents
befors the execution of this confract, unlass that
understanding or regressntation is sxpressly stated in
this contract.

8. Differing Site Conditions

{a) The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to the Centracting Officer
of (1) subsurface or latent physical conditions af the site which
differ materially from those indicated in this contract, or (2)
unknown physical conditions at the site(s), of an unusuaf
nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of
the character provided for in the contract.
{b) The Contracting Officer shall investigate the site
conditiens promptly after receiving the notice. Wark shall not
proceed at the affected site, except at the
Contractor's risk, until the Contracting Officer has
provided written instructions to the Centractor, If the
conditions do materially se differ and cause an increase
or decrease in the Contractor's cost of, ar the time
required for, performing any part of the work under this
contract, whether or not changed as a result of the
conditions, the Contracter shall file a claim in writing to
the PHA within ten days after receipt of such instructicns
and, in any event, before proceeding with the work. An
equitable adjustiment in the contract price, the delivery
schedule, or beth shall be made under this clause and
the contract modified in writing accordingly.
{e) No request by the Contractor for an equitable
adjusiment fo the contract under this clause shall be
allowed, unless the Contractor has given the written notice
required; provided, that the time prescribed in (a) abave for
giving written notice may be extended by the Contracting
Officer.
{d} No request by the Contractor for an equitable adjustment
to the contract for differing site conditions shall be allowed if
made after final payment under this contract.

8. Specifications and Drawings for Construction

{a) The Contractor shail keep on the work site a copy of the
drawings and specifications and shall at all times give
the Contracting Officer access therato, Anything
mentioned in the specifications and not shawn an the
drawings, or shown on the drawings and not mentjoned
in the specifications, shall be of like effact as if shown or
mentioned in both. In case of difference batween
drawings and specifications, the specificaticns shall
govern. In case of discrepancy in the figures, in the
drawings, or in the specifications, the matter shall be

_Page 40710

promptly submitted to the Contracting Officer, who shall

pramptly make a determination in writing. Any adjustment
by the Contractor without such a determination shall be at
its own risk and expense. The Contracting Officer shal
furnish from time to time such detailed drawings and other
informatian as considered necessary, unless
otherwise providad.
(b} Wherever in the specifications or upon the drawings the
words “directed”, “required”, “ordered”, “designated”,
“prescribed”, or words of like import are used, it shall be
undersiood that the “direction”, “requirement”, “order”,
“designation”, or “prescriptian”, of the Contracting Officer is
intended and similarly the words “approved”, “acceptable”,
“satisfactory”, or words of like imgort shall mean “approved
by", or “acceptable to”, or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.
(c) Where "as shown” “as indicated”, “as detailed”, or words
of simiiar import are used, it shall be understood that the
reference is made to the drawings accompanying this
contract unless stated otherwise, The word ‘provided” as
used herein shall be understood to mean “pravide
complete in place” that is “furnished and installed".
(d) “Shop drawings” means drawings, submitted to the PHA
by the Contracter, subcontracter, or any lower tier
subcontracter, showing in detail {1} the proposed fabrication
and assembly of structural elements and (2) the installation
(i.e., form, fit, and attachment details) of materials of
equipment. [ includes drawings, diagrams, layouts,
schematics, descriptive literature, flustrations, schedules,
performance and test data, and similar materials furnished by
the Contracter to explain in detail specific portions of the work
required by the contract. The PHA may duplicate, use, and
disclose in any manner and for any purpose shop drawings
delivered under this contract.
(8) If this coniract requires shop drawings, the Gontractor
shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with othaer confract
requirements and shall indigate its approval thereon as
avidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the
Contractor's approval may be returned for resubmission.
The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as
submiited shall indicate the PHA’s reasons therefore, Any
work done before such approval shall be at the Contractor's
risk, Approval by the Contracting Officer shall not relieve the
Contractor from responsibility fer any errors or omissions in
such drawings, nor from responsigility for complying with the
requirements of this contract, except with respect to
variations described and approved in accordance with {f
below.
(f) If shop drawings show variations frem the contract
requirements, the Contractor shall describe such variations in
writing, separate from the drawings, &t the time of
submission. If the Architect approves any such variation and
the Contracting Officer concurs, the Contracting Officer shalj
Issue an appropriate maodification to the centract, except that,
if the variation is minor or doas not invoive a change in price
or in time of performance, a modification need not be issued,
(g) It shall be the responsibility of the Contractor to maka
timely requests of the PHA for such large scafe and full size
drawings, color schemes, and other additionz| information,
not already in his pessession, which shalt be
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required i the planning and production of the work. Such
requests may be submitied as the need arises, but sach
such request shalt be filed in ample time to permit

appropriate action to be taken by ali parties involvad so
as to avoid delay.

The Contractor shall submit to the Contracting Officer for

approval four capies (unless ctherwise indicated)} of all
shop drawings as called for under the varleus headings
of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by ths
PHA and one set will be returned to the Contractor, As
required by the Confracting Cfficer, the Cantractor, upon
complsting the work under this contract, shall furnish a
complete set of all shop drawings as finally approved,
These drawings shall show all changes and revisions
made up to the time the work is completed and acceptad.
(i) This clause shall be included in all subcontracts at any tier,
It shall be the responsibility of the Contrastor to ensure

that ail shop drawings prepared by subcontractors are
submitted to the Contracting Officer.

10. As-Buiit Drawings

(a} "As-built drawings,” as usad in this clause, means
drawings submitted by the Centractor or subcentractor at
any tier to show the censtruction of a particular structure
or work as aclually compieted under the contract. “As-built

drawings” shall be synonymeus with “Record
drawings."

As required by the Contracting Officer, the Contractor
shall provide the Contracting Cfficer accurate information
to be used in the preparation of permanent as-built
drawings. For this purpose, the Contractor shall record on
one set of contract drawings all changes from the
installations originally indicated, and recard final locations
of underground lines by depth from finish grade and by
accurate horizontal offset distances to permanent surface
improvements such as buildings, curbs, or edges of
walks.

This clause shal! be included in all subcontracts at any
tier. [t shall be the responsibility of the Contractor to
ensure that all as-buitt drawings prepared by
subcentractors are submitted to the Contracting Officer.

(b

s}

1. Material and Workmanship

(a) All squipment, material, and articles furnished under this
contract shall be new and of the most suitable grade for
the pwpose intended, unless otherwise specifically
provided in this contract. Refarences in the contract o
aquipment, material, arficies, or patented processes by
trade name, make, or catalog number, shall be regarded
as establishing a standard of quality and shall not be
construsd as limiting competition, The Cantractor may, at
its optien, use any equipment, material, article, or
process that, in the judgment of, and as approved by the
Contracting Officer, is equal to that named in the
specifications, unless otherwise specifically provided in
this contract.

() Approval of equipment and materizls,

(1) The Contractor shall obtain the Contracting Officer's
approva! of the machinery and mechanical and other
equipment to be incorporated into the work. When
requesting approval, the Centractor shall furnish to the
Contracting Officer the name of the manufacturer, the
medel number, and other information concerning the

performance, capacity, nature, and rating of the

machinery and mechanical and other equipment,

When required by this eontract or by the Contracting
Officer, the Contractor shall alzo abtain the

Contracting Officers approval of the material or
articles which the Contractor contemplates
incorporating into the work. When requesting

approval, the Contractor shall provide full information
soncerning the material or articles. Machine H
equipment, material, and articles that do not ave the
required approval shall be installed or used af the risk
of subsequent rejection.

(2} When required by the specifications or the
Contracting Officar, the Contractor shall submit
appropriately marked samples {and cerlificates
related to them) for appraval at the Contractor's
expense, with all shipping charges prepaid. The
Contractor shall fabel, or otherwise properly mark on
the container, the material or product represented, jts
place of origin, the name of the producer, the
Contractor's name, and the identification of the

construction praject for which the material or product
is intended to be used.

(3) Certificates shall be submitted in triplicate, describing
each sample submitted for approval and certifying
that the material, equipment or accessory complies
with contract requirements. The certificates shall
include the name and brand of the product, name of
manufacturer, and the location where produced.

{4} Approval of a sample shall not constitute a waiver of
the PHA right to demand fuil compliance with contract

requirernents. Materials, equipment and accessories
may be rejected for cause even though samples have
been approved.

(5) Wherever materials are required to compiy with
recognized standards or specifications, such

specifications shall be accepted as establishing the
technical qualities and testing methods, but shall naot
govern the number of tests required to be made nor
modify other contract requirements. The Contracting

Officer may require laboratory test reports on items
submitted for approvat or may approve materials on

the basis of data submitted in certificates with

samples, Check tests will be made on materials
delivered for use only as frequently as the Contracting

Officer determines necessary to insure compliance of
materizls with (he specifications. The Contractar will

assume all costs of retesting materials which fail to

mest contract requiraments and/or testing materials

offered in substitution for those found defigient.

(6) After approval, samples will be kept in the Project
cffice untll completion of work. They may be built into
the work after a substantial quantity of the materials
thay represent has been built in and accepted.

Requirements concerning lead-based paint. The

Contractor shall comply with the requirements concarning

lead-basead paint containad in the Lead-Based Paint

Poiscning Prevention Act (42 U.S.C. 4821-4845) as

implemented by 24 CFR Part 35,

(e)

12. Permits and Codes

(a) The Centractor shall give all notices and compiy with all
applicable faws, ordinances, codes, rules and regulations,
Notwithstanding the requirement of the Contractor to

comply with the drawings and specifications in the
contract, all work instalied shall comply with alt applicable

codes and regulations as amended by any
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waivers, Before installing the work, the Contractor shail
&xamine the drawings and the spacifications for
compliance with applicable codes and regulations

bearing en the work and shall immediately report any
discrepancy it may discover to the Centracting Officar,
Where the requirements of the drawings and
specifications fail to comply with the applicable code or
regulatior,, the Gontracting Officer shall modify the
contract by change order pursuant to the clausa entitled
Changes herein to conform to the code or ragulation.

(b} The Centracter shall secure and pay for all permits, fees,

and licenses necessary for the proper executicn and
compietion of the wark. Wheras the PHA can arrange for
the issuance of all or part of these permits, fees and
licenses, without cost to the Contractor, the contract
amaount shall be reduced accordingly.

13. Haalth, Safety, and Accident Pravention

(a) In performing this contract, the Contractor shall:

(1)

(2)
(3)

4)

Ensure that no laborer or mechanic shall be required
to work in surroundings or under working conditions

which are unsanitary, hazardous, or dangerous to
his/her health and/for safety as determined under

construction safety and health standards promulgated
by the Secretary of Labor by regulation;
Protect the lives, health, and safely of other persons;

Prevent damage to property, materials, supplies, and
equipment; and,
Avoid work interruptions.

{b) For these purposes, the Contractor shal|:

(0

{2)

Comply with regulations and siandards issued by the
Secretary of Labor at 29 CFR Part 1928, Failure {o
comply may resutlt in imposition of sanctions pursuant
to the Contract Work Hours and Safety Standards Act
{Public Law 81-54, 83 Stat. 98), 40 U.8.C, 3701 et
seq.; and

Include the terms of this clause in every subcontract

so that such terms will be binding on each
subcontractor,

{c} The Contractor shall maintain an accurate record of

exposure data on all accidents incident to wark performed
under this contract resulting in death, traumatic injury,
cccupational disease, or damage to property, materials,
supplies, or equipment, and shall report this data in the
:ngaon4ner prescribed by 29 CFR Part

{d) The Contracting Officer shall notify the Coniractor of any

noncompliance with these requirements and of the
corrective action required, This natice, when daliverad to
the Contractor or the Contractor's representative at the

site of the work, shall be deemed sufficient notice of the
noncompliance and carrective action required. After

receiving the notice, the Contractor shall immediataly
take corrective action., If the Contractor fails or refuses to
take corrective action promptly, the Contracting Officer
may issue an order stopping all or part of the work untit

satisfactory corrective action has been takan, The
Contractor shall not base any claim or request for

equitable adjustment for additional time or mecney on any
stop order issued under these circumstances.

(e) The Contractor shall be responsible for its subcontraciors’

compliance with the provisions of this clause. The
Contractor shall take such aciion with respect io any

subcontract as the PHA, the Secratary of Housing and
Urban Development, or the Secratary of Labor shall

diract &s a means of enforcing stich provisicns,

14. Temporary Heating

The Centractor shall provide and pay for temporary
heating, covering, and enclosuras necessary to preperly

protect alf work and materials against damage by
dampness and cold, to dry aut the work, and to facilitate
the completion of the work, Any permanent heating
equipment used shall be turned over to the PHA In the
condition and &t the time required by the specifications.

18. Availability and Use of Utility Services

(a) The PHA shall make all reasonably required amounts of
utilities available to the Contractor from existing outlets
and supplies, as specified in the confract, Unless
otherwise provided in the contract, the amount of sach
utility service consumed shall be charged to or paid for by

the Contractor at prevailing rates charged to the PHA cr,
where the utility is preduced by the PHA, at reascnable
rates defermined by the Contracting Officer. The
Contractor shall carefully conserve any uiilities furnished
without charge.

(b) The Confractor, at its expense and in 2 manner
satisfactary to the Contracting Officer, shall install and
maintain all necessary temporary connections and
distribution lines, and all meters required to measure the
amount of each utility used for the purpose of
determining charges. Befare final acceptance of the work
by the PHA, the Contractor shall remova all the
temparary connections, distribution lines, meters, and
assoctated paraphematlia.

16. Protection of Existing Vegstation, Structures,
Equipment, Utilities, and Improvements

(a) The Contracior shall preserve and protect all structures,
equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not fo be
removed under this contract, and which do not
unreasonably interfere with the work required under this
contract,

(b) The Contracior shall only remove trees when specifically
autherized to do so, and shall avoid damaging vegeiation
that will remain in place. If any limbs or branches of trass
are broken during performance of this contract, or by the
careless operation of equipment, or by workmen, the
Cantractor shall trirn those limbs or branches with = clean
cut and paint the cui with a tree-pruning compound as
directed by the Contracting Officer.

{c) The Centractor shall protect from damage all existing
improverments and utilities (1) at or near the work site and
(2) on adjacent proparty of a third party, the locations of
which are mads known to er should be known by the
Contractor. Prior to disturbing the ground at the
construction site, the Contracter shall ensure that all
underground utility lines are clearly markead.

{d) The Contractor shall shore up, brace, underpin, secure,
and protect as necessary all foundations and other parts
of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be affacted by the
excavations or other operations cannected with the
consiruction of the project.

{e) Any equipment temperarily removed as a result of work
under this contract shall be protected, cleaned, and
replaced in the same condition as at the tims of award of
this contract.
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(f) New work which connects to existing work shall

{g)

weakened without the written authorization of the

(h

e

Serrespond in all respects with that to which it connects
and/or be similar to existing work unless otherwise
required by the specifications,

Ne structural members shall be aitered or In any way

Contracting Officer, unless such work is clearly specifisd
in the plans or specifications,

It the removal of the existing work exposes discolored or
unfinished surfaces, or work out of alignment, such

surfaces shall be refinished, or the material replaced as

necessary to make the continuous work uniform and
harmonious. This, however, shall not be construed fo

require the rafinishing or reconstruction of dissimilar
finishes previously exposed, or finished surfaces in good
condition, but in different planes or on different levels

Caonstruction when brought together by the remaoval of intervening

work, unless such refinishing or reconstruction is
specified in the plans or specifications.

The Cantractor shall give all required notices to any

adjoining or adjacent property owner or ather party before
the commencament of any work.

The Contractar shall indemnify and save harmless the
PHA from any damagas on accaunt of setilement or the
loss of [ateral support of adjoining property, any damages

from changes in topography affecting drainage, and from
all loss or expense and afl damages for which the PHA

may becorne liabla in consequence of such injury or
damage to adjoining and adjacent siructures and their
premises.

The Contractor shalf repair any damags to vegetation,
structures, equipment, utilities, or improvements,
including those that are the property of a third party,
resuliing from failure to comply with the requirements of
this contract or failure to axarcise reasonable care in
performing the work. If the Contractor fails or refuses to
repair the damags prornptly, the Gontracting Officar may

have the necessary work performed and charge the cost
to the Contractor.,

17. Temporary Buildings and Transportation of Materials

(&) Temporary bufldings (a.q., storage shads, shops, offices,

{b

sanitary facilities) and utilities may be erected by the
Contractor only with the approval of the Contracting
Officer and shall be built with labor and materials

furnished by the Coniractor without expense to the PHA.
‘The temporary buildings and utilities shall remain the
property of the Cenfractor and shall be removed by the
Coniractor at its expense upon compietion of the work.
With the written consent of the Contracting Officer, the
buildings and utilites may be abandoned and need not

be removed.

The Centractor shall, as directed by the Contracting
Officer, use only establishad rcadways, or use temporary
roadways constructed by the Contractor when and as
authorized by the Gantracting Officer. When materials are
fransperted in prosecuting the wark, vehicles shall not be

loaded beyond the loading capacity recommanded by the
manufacturer of the vehicls or prescribed by any fedaral,

state, or local faw ar regulation, When it is necessary to

Cross curbs or sidewzlks, the Centractor shall protect them
from damage. The Contracter shall repair or pay for the

repair of any damaged curbs, sidewalks, or roads.

18. Clean Air and Water

The contactor shall comply with the Clean Air Act, as
amended, 42 USC 7401 ot seq., the Federal Water
Pollution Control Water Act, as amended, 33 U.S.C. 1254
et seq., and standards issued pursuant thersic in the
faciiities in which this contract js 1o be performed,

18. Energy Efficiency

The Contractor shall comply with mandatory standards
and policies relating to energy efficiency which are
contained in the energy conservation plan issued in

compliance with the Energy Policy and Conservation Act
(Pub.L. 94-183) for the Sfate in which the work under the

contract is performed.

20. Inspection and Acceptance of

(a) Definitions. As used in this clause -
{1} "Acceptance” means the act of an authorized
representative of the PHA by which the PHA approves
and assumes ownership of the work performad under this
contract, Acceptance may be partiaf or complete,
{2) "Inspection” means examining and tesfing the work
perfermed under the contract {including, when
appropriate, raw materials, equipment, components, and
intermadiate assemblies) to determine whether it
conforms to contract requirements.
{3) “Testing” means that element of inspection that
determines the properiies or elemenis, including
functional operation of materials, equipment, or their
components, by the application of established scientific
principles and procedures.

(b) The Contractar shall maintain an adequate inspection
system and perform such inspections as will ensure that
the work performed under the contract conforms to

confract requirements. All work is subject to PHA

inspection and {est at af| places and at afl reasonable
times before acceptance to ensure strict compliance with
the terms of the contract,

(o) PHA inspections and tests are for the sole benefit of the
FHA and do not: (1) refiove the Cantractor of
responsibility for providing adequate quality contral
measures; (2} relieve the Contractor of respansthifity for
loss or damage of the material before acceptance; (3}
constitute or imply acceptance; or, {4} affect the
continuing rights of the PHA aftor acceptance of the
completed work under paragraph {j) below.

(d) The presence cr absence of the PHA inspector does not
refieve the Contractor from any contract reguirement, nor
is the inspector authorized to change any term or
condition of the specifications without the Contracting
Officer's written authcrization. All instructions and
approvats with respect to the work shall be given to the
Contractor by the Coniracting Officer.

(e) The Contractor shajl promptly furnish, without additional
charge, all facilities, faber, and material reasonably
needed for performing such safe and convenient
inspections and tests as may be required by the
Contracting Cfficer. The PHA may charge to the
Contractor any additicnal cost of inspection or test when
work is not ready at tha time specified by the Coniracior
for inspection or test, or when prict rejection makes
reinspaction or retest necessary. The PHA shall perform
all inspections and tests in a manner that will not
unnecessarily delay the work. Special, fuli size, and
performance tests shall be performed as described in the
contract.
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() The PHA may conduct routine inspections of the
construction site on a daily basis.

(8} The Contractar shall, without charge, replace or correct
work found by the PHA net to conform to contract
requirements, uniess the PHA decides that it is in its
interest to accept the work with an appropriate
adjustment in contract price. The Contractar shall
promptly segregate and remove rejected material from
the premises.

{h}!f the Contractar does not promptly reptace or correct
rejected work, the PHA may (1) by contract or otherwise,
repiace or corract the work and charge the cost o the
Contractor, or (2) terminate for default the Confractor's
right to proceed.

{i) If any work requiring inspection is covered up without ap-
proval of the PHA, it must, if requested by the Contracting
Officer, be uncevered at the expense of the Coniractor, [f
at any tims before final acceptance of the entire work, the
Construction PHA considers it necessary or advisab|
work already completed by removing or tearing it out, the
Contractor, shall on request, promptly furnish all
necessary facilities, fabor, and material. If such work is

found tc be defective ar nonconforming in any material
respect due to the fault of the Contractor or iis

subcoentracters, the Contractor shalf defray all the
expenses of the examination and of satisfactory
reconstriction. [f, however, such wark is found to meet
the requirements of the contract, the Contracting Officer
shall make an equitable adjustment to cover the cost of
the examination and reconstruction, including, i
completion of the work was thereby delaysd, an
extension of time.

(i) The Contractor shall notify the Contracting Officer, in
writing, as to the date when in its opinion all or a
designated portion of the work will be substantialiy
completed end ready fer inspsction. If the Architect
determines that the state of preparedness s as
represented, the PHA will promptly arrange for the
inspection. Unless otherwise specified In the contract, the
PHA shall accept, as soon as practicable after completion
and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines and

designates can be accepted separately, Acceptance shall

be final and conclusive except for latent defects, fraud,

gross mistakes amounting to fraud, or the PHA' right
undar any warranty or guarantee.

21. Use and Possession Prior fo Cormpletion

(a) The PHA shall have the right to take possession of or use
any completed or partially completed part of the work.
Before taking possassion of or using any work, the
Centracting Officer shall furnish the Contractor a list of
iterns of work remaining to be performed or corracted on
those portions cof the work that the PHA, intends to take
possession of or use. Howaver, failure of the Contracting
Officer to list any itern of work shall not relieve the
Centractor of respensibility for cemplying with the terms of
the contract. The PHA’s possession or use shall not be

desmed an acceptance of any work undar the contract,
{b) While the PHA has such possession or use, the

Contractor shall be relieved of the respansibility for (1) the
loss of or damage to the work resulting from the PEA's

possession or use, notwithstanding the tarms of the
clause entitled Permits and Codas herain; (2) all

mairtenance costs on the areas occupied; and, (3)
furnishing heat, light, power, and water used in the areas

e, to examine

cceupiad without proper remuneration thersfore. If prior
possession or use by the PHA delays the progress of the
work ar causes additicnal expense to the Contractor, an

equitable adjustment shall be made in the contract price
ar the time of completion, and the contract shall be
modified in writing accordingly.

22. Warranty of Title

The Contractor warrants good title to all materials,

supplies, and equipment incorporated in tha work and
agrees to deliver the premises together with all

improvements thereon free from any claims, liens or
charges, and agrees further that neithar it nor any other

persen, firm or cerporation shall have any right tc a lien
upon the premises or anything appurtenant therato,

23. Warranty of

(a) In addition to any ather warranties in this contract, the

Contractor warrants, except as provided in paragraph ()
af this clause, that work performed under this contract
conforms to the contract requirernents and is fres of any
defect in equipment, material, or workmanship performed
by the Contractor or any subcontracior or supplier at any
tier, This warranty shafl continue for a period of

{one ysar unless otherwiss indicated) from the date of final
acceptance of the wark. If the PHA takes possession of
any part of the work befora finat acceptance, this warranty
shall centinue for a period of {one year unless otherwise

indicated) from the date that the PHA takes
possession.

(b) The Contracter shall remedy, at the Contractor's

expense, any failure to conform, or any defect. In

addition, the Contractor shal remedy, at the Contractor's

expense, any damage to PHA-owned or controllad real or

personal property when the damage is the result of—

{1) The Contractor's failure to conform to contract require-
merits; or

{2) Any defects of squipment, material, workmanship or
design furnished by the Contractor.

{c} The Contractor shall restore any work damaged in

fulfilling the terms and conditions of this clause, The
Contractor's warranty with respect to work repaired or

replaced will run for (one year unless otherwise indicated)
irom the date of repalr or replacement.

{d} The Contracting Offizer shall notify the Contracior, in

writing, within a reasonable time aftsr the discovery of
any failure, defect or damage.,

{e} I the Contractor fails ta remedy any failure, defect, or

damage within a reasonable time after receipt of notice,
the PHA shall have the right to replace, repair or
otherwise remedy the failure, defect, or damage at the
Contractor's expense,

{f) With respect to all warranties, express or implied, fram

subcontractors, manufacturers, or suppiiers for work

performed and materials furnished under this contract,

the Contractor shalk:

{1) Obtain all warranties that would be given in normal
commercial practics;

{2) Require all warranties to be executad in writing, for the
benefit of the PHA; and,

{3} Enforce alt warranties for the benefit of tha PHA.

{g) In the event the Contractors warranty under paragraph

{&) of this clause has expired, the PHA may bring suit at
its own expense to enforce a subcontractor’s,
manufaciurer's or supplier's warranty,
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(k) Unless & defect is caused by the negligence of the

D

@

Cantracter ar subcontrastor or supplier at any tier, the
Contracter shall not be liable for the repair of any defect of

material or design fumished by the PHA nor for the repair
of any damage that results from any defact in PHA

furnizhed material or design.

Notwithstanding any provisions herain to the contrary, the
establishment of the time periods in paragraphs (a) and
{c) abavs refate only to the specific obligation of the
Contracter to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceadings may be commenced to

establish the Contractor’s liability with respect ko its
obligation other than specifically to correct the work.

This warranty shail niot limit the PHA's rights under the
Inspection and Acceptance of Construction clause of this

confract with respact to latent defects, gross mistakes or
fraud.

24. Prohibition Against Lisns

The Contracter is prohibited from placing a fien on tha

PHA's property. This prohibition shall apply to all
subcontractors at any tier and ali materials suppliers.,

Administrative Requirements

25_ Caontract Period

this contract within calendar days of the
effective date of the contract, or within the time schedule

sstablished in the notice to proceed issued by the
Contracting Cfficer.

28. Order of Provisions
accordance with the terms and conditions of the

27

(a)

&

i

In the event of a conflict between these General
Conditions and the Specifications, the General

Conditions shall prevail. In the avent of a conflict betwean

the contract and any applicable state or local law or
regulation, the state or lecal law or regutation shall

prevail; provided that such state or local iaw or regulation
does not conflict with, or is less restrictive than applicable

federal law, regulation, or Executive Order. In the event of

such a cenflict, applicable federal law, regulation, and
Exgceutive Order shall prevall.

Payments

The PHA shall pay the Contractor the price as provided in
this contract,

The PHA shall make progress payments approximatety
every 30 days as the work proceeds, on estimates of

work accomplished which mests the standards of quality
established under the contract, as appraved by the

Contracting Officer. The PHA may, subject to written

determination and approval of the Contracting Officer,
make more frequant payments to contractors which are

qualified small businesses.
Before the fist progress payment under this centract, the

Contractor shalt furnish, in such detail as raquested by
the Contracting Cfficer, a breakdown of the total contract

price showing the amount included therein for sach
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

basis for detemining progress paymenis. The breakdown
shall be approved by the Contracting Officer and must be
acceptable to HUD. If the contract covers more than ane
praiect, the Contractor shall furnish a soparate
breakdown for each. The values and quantities employed
in making up this breakdown are for determining the
amount of progress payments and shall not be construed
as a basis for additions to or deductions from the contract

price. The Contractor shall prorats its overhaad and profit
over the consiruction period of the contract,

(d) The Contractar shall submit, on forms provided by the
PHA, pericdic estimates showing the value of the work
performed during each pericd basad upon the approved

submiited not later than days in advance of

the date set for payment and are subject to correction and
revision as required. The estimates must be approvad by

the Contracting Officer with the cancurrence of the
Architect prior to payment. If the contract covers rmore
than cne project, the Contractor shall furnish a
separate progress payment estimate for each.
(e) Along with each request for progress payments and the
required estimates, the Contractor shall furnish the

following certification, or payment shall not be made: |
ﬂ’?%reby certify, to the best of my knowledge and belief,
at:

(1} The amounts requested are only for performance in

accordance with the specifications, terms, and
conditions of the contract;

(2) Payments to subcontractors and suppliers have been
made from previcus payments recsived under the

confract, and timely payments will be made from the
proceeds of the payment covered by this cerlification,

in accordance with subcontract agreements; and,
{3} This request for progress payments does nat include

any amounts which the prime contractor intends to
withhold or retain from a subcontrastor or supplier in

subcontract,

Name:
Title:

Data:

{f) Except as otherwise provided in State law, the PEA shall
retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Coniracting Officer, after
consulting with the Architest, determines that the
Contractor's performance and progress are satisfactory,
the PHA may make the remaining payments in full for the
work subsequently compieted. If the Contracting Officer
subseguently determines that the Cantractor's
performance and progress are unsatisfaciory, the PHA
shail reinstate the ten {10} percent (or ather percentage
as provided in Stata law) retainage until such fime as the

Contracting Officer determines that performance and
progress are satisfaciory.

{9) The Contraciing Officer may authorize material delivered

an the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material deliversd to the Contractor at locations other than
the site may also be taken into consideration if the
Contractor furnishes satisfactory evidence that (1) it has

acquired titls to such material; (2) the material Is properly
stored in a bonded warehouse, storage yard, or similar

suitable place as may be approved by the Centracting
Officer; (3) the material is Insured to cover its full value;
and (4) the matsrial wil} be used to perform this contract,
Before any pregress payment which includes delivered
material is made, the Centractor shall furnish such
documentation as the Contracting Officer may require to
assure the protection of the PHA's interest in such
matertals. The Contractor shail remain responsible for

such stored material notwithstanding the transfer of title
ta the PHA.

(h)Ali material and work covered by progress payments
made shall, at the fime of payment becorme the scle
property of the PHA, but this shail not be construed as (1}
refieving the Conéractor from the sole respensibility far all

material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the

right of the PHA to require the fulfiliment of all of the terms
of the contract. In the event the wark of the Contractor has
bean damaged by other contractars or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost ta the PHA and ta seek redress for its damage only

from those who directly
caused it.

(i} The PHA shall make the final payment duz the Contractor
under this coniract after {1) completion and final
acceptance of aill work; and (2) presentation of release of
all claims against the: PHA arising by virtue of this contract,

ather than claims, in stated amoeunts, that the Contractor
has specifically excepted from the operation of the release,

Each such exception shall embrace no more than one
claim, the basis and scope of which shall be clearly
defined. The amounts for such excepted claims shall not
be included in the request for final Fayment. A release may

also be required of the assignee if the Contractor's claim to
ameunts payable under this contract

has been assigned.

Pricr to making any payment, the Contracting Officer may
require the Centractor to furnish receipts or other
avidence of payment from all persons performing work
and supplying material to the Contractor, if the
Centracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for

payment or disputes arising there under between the
Contractor and #ts subconfractars or material suppliers;

or, (2) withhold any moneys for the protection of the
subcontracters or material suppliers. The fallure ar
refusal of the PHA to withhold moneys from the
Centractor shall is nowiss impalr the obligations of any

Suraty or sureties under any bonds furnished under this
cantract.

=

28. Contract Modifications

(a) Only the Contracting Officer has authority to modify any
term or conditicn of this coniract. Any confract
modification shaif be authorized in writing.

(b)The Conftracting Officer may modify the confract
unilaterzlly (1) pursuant to specific authorization stated
in a coniract clause (e.g., Changes); cr (2) for
administrative matters which do not change the righis cr

respensibilities of the parties {(e.g., change in the PHA
address). All other contract modifications shall be in the
form of supplemental agreements signed by the
Contractor and the Confraciing Officer,

(c) When a propased medification requires the approval of

HUD prior to its issuance (e.g.. a change arder that

exceeds the PHA's approved threshoid), such
madification shall not be effective unti| the required
approval is received by the PHA.

29. Changes

{a) The Contracting Officer may, at any fime, without netice

to the sureties, by written order designated or indicated

to be a change order, make changes in the work within

the general scope of the contract including changes:

(1} In the specifications {including drawings and designs)

(2} In the method or manner of Performance of the work;

(3) PHA-furnished facilities, equipment, materiafs,
services, or sits; or,

(4} Directing the acceleration in the performance of the
work,

{b) Any other written order or oral order {which, as used in

this paragraph (b}, includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the

Contractor gives the Coentracting Officer written natice
stafing (1) the date, circumstances and source of tha
order and (2) ihat the Contractor regards the order as a
change order.

(€} Except as provided in this clause, no order, statemant or

conduct of the Contracting Cfficer shall be treated as a

change under this clause or entitle the Contracter to an
equitable adjustment.

(d) If any change under this clause causes an increase or

decrease in the Contractor's cost of, or tha time required
for the performance of any part of the work under this
contract, whether or not changed by any such crder, the
Contracting Officer shall make an eﬁuitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no propasai
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days

for aral orders) before the Contractor gives written notice
as required. [n the cass of defective specifications for
which the PHA is responsibls, the equitable adjustment

shall include any increased cost reasenably incurrad by

the Contractor in attempting to comply with
the defective specifications.

(e} The Contractor must assert its right to an adjustment

under this clause within 30 days afier (1) recelpt of a
written changs order under paragraph {a) of this clausa,
or {2) the furnishing of a writien notice under paragraph
{b) of this clause, by submitting a written statement
describing the general naiure and the amount of the
proposal. If the facts justify it, the Cantracting Officer may
extend the peried for submission, The preposal may he

included in the notice required under paragraph (b}

above. No proposal by the Contractor for an aquitable
adjustment shall be allowed if asserted after final
payment under this contract.

{f) The Contractor's written proposal for equitable

adjustment shall be submitted in the form of a fump sum
proposal supperted with an itemized breakdown of all

increases and decreases in the contract in at least the
following details;
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{1 Direct Costs, Materials (list individual items, the
quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs assoesiated
with materials; Labor breakdowns by hours or unit
costs {identified with specific work to be performed);
Construction equipment exclusively necessary for the

changs; Costs of preparation and/ or revisien to shop
drawings resulting from the change; Worker's

Compensation and Public Liabifity Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

{2) Indiract Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

{3) Profit. The amaount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work reguired by the change, The

allowability of the direct and indirect costs shall be
determined in accordance with the Contract Cost
Principtes and Proceduras for Commercial Firms in Part
31 of the Federal Acquisition Regulation (48 CFR 1-31),
as implemented by HUD Handbook 2210.18, in effect on
the date of this contract. The Contractor shall not be
allowed a profit on the profit received by any
subcontractor. Equitable adjustments for deleted work
shall include a credit far profit and may include a credit for
indirect costs. On proposals covering both increases and
decreases in the amount of the contract, the application of
indirect costs and profit shall be on the net-change in
direct costs for the Contracior or subcontractor
performing the work.

{9) The Contractar shall include in the proposal its request

for time extenision (if any), and shall inciude sufficient
information and dates to demonstrate whather and to

what extent the changs will deiay the completion of the
contract in its entirety.

{h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the
date when such action will be taken.

() Failure to reach an agresment on ang proposal shall be a
dispute under the clause entitled isputes herein,

Nothing in this clause, however, shall excuse the
Contracior from proceeding with the contract as changed,

() Except in an emergancy endangering life or property, no
changs shall be made by the Contractor without a prior
order from the Contracting Cfficer,

30. Suspension of Wark

{a) The Contracting Officer may order the Gontractor in
writing to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the

Contracting Officer determines appropriata for the
convenience of the PHA.

(b} If the performance of all or any part of the werk is, for an
unreasonable period of time, suspendsd, delayed, or
interrupted {1) by an act of the Contracting Officer in the
administraticn of this contrac, or (2) by the Contracting
Officer's fallure to @t within the time specifiad (or within a
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract {excluding profit) necessarily
causaed by such unreascnable suspension, delay, or
interruption and the contract modified in writing
accerdingly. However, no adjustment shall be made
under this clause for any suspension, delay, or

interruption to the extent that performarce would have

basen so suspended, delayed, or interrupted by any other

cause, including the fault or negligence of the Contractor
or for which any equitable adjusiment is providad for or

excluded under any other provision of this contract.

(€} A claim under this clause shali not be allowed (1) for any
costs incurred mare than 20 days before the Contractar
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resutting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspensian, delay, or interruption, but
not tater than the date of final payment under the
coniract.

31. Disputes

{a) "Clalm.” as used in this clause, means a written demand
or written assertion by one of the contracting parties

seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contragt
terms, ar other relief arising under or relating tc the
contract. A claim arising under the contract, unlike a
claim refating to the contract, is a ciaim that can be
resclved under a contraci clause that pravides for the

relisf scught by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when

submitted is not a claim. The submission may be
converted to a claim by comalying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

{b) Except jor disputes arising under the clauses entitled
Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
therecf which are not disposed of by agreement, shalf be
resolved under this clause.

(¢} All elaims by the Contractor shall be made in writing and
submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Confractor shall ba
subject to & written decision by the Centracting Officer.

(d) The Coniracting Officar shall, within 60 (unless otharwise
indicated) days after receipt of the reguest, decide the
claim or notify the Contractor of the date by which the
decision will be made.

(e} The Contracting Officer's decision shall be final unless

the Contractor (1) appeals in writing to a higher lavel in
the PHA in accordance with the PHA's pelicy and

procedures, {2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the
Contracting Officer's decision.

(f) The Contractor shall proceed diligently with performance
of this contract, pending final resolution of any request for

relief, claim, apgeal, or action arising under or relating to
the coniract, and comply with any decision of the
Cantracting Officer.

32. Default

(a) If the Contracter refuses or fails to prosecute the weork, or
any separable part thereof, with the diligence that will
insure its compietion within the time specified in this

conftract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by

written notice to the Contractor, terminate the right to
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praceed with the work (or separable part of the work) that
has been delayad. In this svent, the PHA may take over
the work and complete i, by contract or ctherwise, and
may take possession of and use any materials,
equipment, and plant on the work site necessary for
completing the work. The Centractor and its sureties shalil
be liable for any damage to the PHA resulting from the

Convenience Contractor's refusal or failure to complete tha work withi
the specifled time, whether or not the Contractor’s right ta

Froceed with the work is terminated. This liability includes
any increassd costs incurred by the PHA in completing
the work.
(b} The Contractar's right to proceed shall not be terminatad
aor the Contractor charged with damages under this
clause if—
The delay in completing the wark arises from
unforesseable causes beyond the control and without

the fault or negligence of the Contrasfor. Examples of
such causes include (j) acts of God, or of the public

enemy, (i) acts of the PHA or other govenmental
entity in either its sovereign or contractual capacity,
{iii) acts of another contractor in the performance of a
coriract with the PHA, (iv) fires, (v} floods, {vi)
epidemics, (vi}) quarantine restrictions, (vii) strikes,
{ix) frelght embargoes, {x) unusually severe weather,
or {xi} delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the centrol
and without the fault or negligence of both the
Confractor and the subcontractors or suppliers; and
The Coniractor, within days {10 days unless otherwise
indicated) from the beginnirg of such delay (unless
extended by the Contracting Officer) notifies the
Gontracting Qfficer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification %o the contract. The findings of
the Centracting Officer shall be reduced to a written

declsion which shall be subjact to the provisions of
the Disputes clause of this contract.

(€) If, after termination of the Contractor's right to proceed, it
is determined that the Coniractor was not in default, or
that the delay was excusable, the rights and obligations

of the parties will be the same as if the termination had
been for convenience of the PHA.

1)

33. Liguidated Damages

(a} If the Contracter fails to complete the work within the time
specified in the contract, or any extension, as specified in
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of

Gontracting Officer insert amount] for

each day of delay. If different completion dates are

specified in the contract for separate paris or stages of the
work, the amount of kquidated damages shall be

assassed on those parts or stages which are delayed, To

the extent that the Cantractor's delay or nonperformance

is excused under another clause in this contract,
liquidated damages shall not be dus the PHA. The

Contractor remains lfable for damagss caused cther than

by delay.

if the PHA terminates the Contractor's right to proceed,

the resuling damage will consist of liquidated damages

until such reasonable time as may be required for final

{b

Pary

completion of the work tegether with any increased costs
accasioned the PHA in completing the work.

{c) If the PHA does not terminate the Contractor's right io
proceed, the resulting damage will consist of liquidated
damages until the work is completed or accepted.

34. Termination for
n

(a} The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such tarmination shali be effected by
delivery to the Contractor of a Notice of Termination
specifying the extsnt to which the performance of the
work under the confract is terminated, and the date upon
which such termination becomes effactive,

{b) if the performance of the work is terminated, either in
whole or in part, the PHA shall be liable fo the Contractor
for reasonable and Proper costs resuiting from such
termination upon the receipt by the PHA of a properly
presented claim satting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Caentractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for

work performed and materials and supplies deliverad to
the site, payment for which has not been made by the

PHA to the Contractor or by the Contractor to the
subcontractor or suppiier; {3) the cost of presarving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therafore; (4) the actual or estimated cost of
legal and accounting services reasenably necessary to
prepare and present the termination claim o the PHA;
and (5) an amount constituling a reasonable profit on the
value of the work performed by the Contractor.

{c) The Contracting Officer will act on the Contracter's claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor's claim.

(d) Any disputes with regard to this clause are expressly
made subject to the pravisions of the Disputes clause of
this confract.

35. Asslgnment of Contract

The Contractor shall not assign or transfer any interest in

this contract; except that claims for monies due or to
become dus from the PHA under the contract may be
assigned to a bank, trust company, or other financial

institution. Such assignmants of claims shal] only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining

member(s) of such parinership as approved by the
Confracting Officer.

36. [nsurance

(a) Before commencing work, the Centractor and each
subcontractor shall fumnish the PHA with cerificates of
insurance showing the following insurance is in force and

will insure all operations under the Contract: .
{1) Workers' Compensation, in accordance with state or

Territorial Workers' Compensation laws.

{2} Commercial Genaral Liabiiity with a combined single
lirnit for bodily injury and preperty damage of not less
than $ {Contracting Officer insert ameunt}
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Per accurrence to protect the Centractor and each
subcontractor against claims for badily injury or death
and damage to the property of others. This shall cover
the use of all equipment, holsts, and vehicles
on the site(s) not covered by Automahile Liability
under (3) below. If the Confractar has a "claims made”
palicy, then the following additional requirerments
apply: the policy must provide a “retroactive date”
which must be on ar hefors the
execution date of the Contract; and the extendad
feporting period may not be lass than five years
following the campletion date of the Contract,

(3) Automoblle Liability on cwned and non -awned motor
vehicles used an the site(s} or in cannection therewith

for a combined sin?Ie limit for bodily injury and
property damage of not less than $

{2} "Subcontracter” means any supplier, vendor, or firm

that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subconiractor.

(b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily deniad
participation in a HUD program or whe has been
suspended or debarred from participating in cantracting

programs by any agency of the United States
Government or of the state in which the work under this

contract is to be performed.

{c) The Centractor shall be as fully responsible for the acts or
omissions of its subcontractors, and of persons eithar
directly or indirectly emplayed by them as for the acts or

omissions of persons directly emplayed by the
Contracior,

[Contracting Officer insert amount] per occurrence.
(b) Befare cemmensing work, the Contractor shali furnish the
PHA with a certificate of insurance evidencing that

Builder's Risk (fire and extended coverage) [nsurance on
all work in place andfor materials stored at the buiiding

site(s), including foundations and building equipment, is
in force. The Builder's Risk Insurance shail be for the
benefii of the Contractor and the PHA as their interests

may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing

equipment supplied by the PHA shall carry insurance on
such equipment from the time the Confracter takes
possession thereof until the Contract work is accepied by
the PHA. The Builder's Risk Insurance need not be

carried on excavations, piers, foctings, or foundations
until such time as work on the superstructure is started. It
need not be carried an landscape work. Palicies shall
fumish coverage at all imes for tha full cash value of all
completed construction, as well as materials in place
andfor stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for cccupancy by the PHA. The Confractor s
not required to carry Builder's Risk Insurance for
modemization work which does not involve structura]
alterations or additions and whers the PHA's existing fire
and extended coverage policy can be endorsed to
include such work.

(e} All insurance shall be carriad with companies which are
financially responsible and admitted to do business in the
State in which the project is locatad. If any such
insurance is due to expire during the construction periocd,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company untit at least 30 days

prior written notice has heen given to the Contracting
Officer,

37. Subcontracts

(a) Definitions. As used in this contract -

{1) “Subcontract” means any contract, purchase order, or
other purchase agresement, including modifications and
change orders ta the foregoing, entsred into by a
subcontractor to furnish supplies, materials,

equipment, and services for the performance of the
prime confract or a subconfract,
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(d) The Contractor shall insart appropriate clauses in all
subcontracts to bind subcontractars to the terms and
conditions of this coniract insofar as they are applicable
to the work of subcontractors.

(8) Nothing centained in this contract shall create any
contractual relationship between any subcentractor and
the PHA or between the subcontractor and HUD,

38. Subcontracting with Small and Minority Firms,
omen’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall talke the foliowing steps to ensure
that, whenever possible, subcontracts are awarded (o
small business firms, minority firms, women’s business
enterprises, and laber surplus area firms:
(a) Ptacing qualified small and mincrity businesses and
women's business enterprises on solicitation lists;
(b) Ensuring that small and minority businesses and
women's business enterprises are sclicited whenever they
are potential sources:
(c) Dividing fotal requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minerity businesses and women's
business enterprises;
{d} Establishing delivery schedules, where the requirements
of the coniract permit, which encourage participation by small
and minority businesses and women’s business enterprises;
and
(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and [ocal governmental smalf
business agencies.

39. Equal Employment, Opportunity
During the performance of this contract, the Contractor/
Seller agrees as follows:
{a} The Conlractor/Seller shail not discriminate against any
employse ar applicant for employment because of of race color,

religion, sex, sexual orientation, gender identity, disability, or
national crigin.

{(b) The Contractor/Seller shall take affirmative action to
ensure that applicants are employed, and that employees

are treated during employment without regard to their race,
color, religion, sex, sexusal arientation, gender identity,
disability, or nationa? origin. Such action shall

include, but not be limited ta, (1) employment, (2) Upgrading
demotion, (4) transfer, (5) recruitment or
recruitment advertising, {6} layoff or termination, (7)
rates of pay ar other forms of campensation, and (8)
selection for training.including apprenticeship
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(c) The Coniractor/Seler agress to post in conspicuous places
available to employees and applicants for employment the notices
to be provided by the Contracting Officer setling forth the
provisions of this nondiscrimination clause.
(d) The Contracter/Seller shall, in all solicitations or
advertisements for employees placed by or on behalf of the
Coniractor/Selier, state that ali qualified applicants will receive
consideration for employment without regard to race, color,
religion, sex, or national origin.
(¢) The Contractor/Seller shail send, to each laber union or
repfesentative of workers with which it has a collective
bargaining agresment or other contract or understanding, the
notice to be provided by the Contracting Officer advising the
labor unlen or workers' representative of the Contractor's
commitments under this clause, and post copies of the notjce
in canspicuous places available to employees and applicants
for employment,
() The Contractor/Seller shall cemply with Executive Order
11248, as amended, and the tules, regulations, and orders of
the Secretary of Labar.
() The Contractor/Szlier shall fumish all information and reports
fequited by Executive Order 11248, as amended, Section 583 of
the Rehabilitation Act of 1973, as amended, and by rules,
regulations, and orders of the Secretary of L.aber, or pursuant
thereto, The Contractor/Seller shalt permit
access fo its books, records, and accounts by the
Secretary of Labor for purposes of investigation to

ascertain complfiance with such rules, regulations, and
orders.

(h) Inthe svent of a that the Contractor/Seller is in norcompliance
with the nendiscrimination clauses of this contract or with any of
such rules, regulations, or orders, this contract may be cancaled,
terminated or suspended in whole orin part and the
confractor/seller may be declared ineligible for further

Govemment confracts in accordance with pracedures autherized
in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule,

regulation, or order of the Secretary of Labor, or as otherwise
provided by law,

() The contractor/seller will include the provisions of
paragraphs {&) through (h) in every subcantract or purchase
order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to section 204 of Executive
Order 11246 of September 24, 1965, so that such provisions
will be binding upen each sut[contractor/seller] or vendor. The
[contractar/seller] will take such action with respect o any
subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions in
cluding sanctiens for noncompliznce: Provided, howaver, that
in the event the [contractor/seller] becames invoived Ir, oris
threatened with, ltigation with & subcentractor or vendor as a
resifil of such direction, the [contractor/seller] may request the
United States to enter into such litigation to protect the
interests of the United States.

{i) Compliance with the requirements of this clause shall be
to the maximum extent consistent with, but not in
derogation of, compliance with section 7(b) of the Indian
Self-Determination and Education Assistance Act and the
Indian Preference clause of this centract.

40. Employment, Training, and Contracting
Opportunities for Low-Incoms Persons, Sectlon 3 of the
Housing and Urban Development Act of 1968,

(&) The wark to be performed under this contract is subject to
the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.8.C. 1701u (section
3). The purpose of section 3 1s o ensure that employment and
cther econemic opportunities generated by HUD assistance or
HUD-assisted projecis coverad by Section 3, shalf, to the greatest
extent feasible, be directad to low- and very low-income persons,
particularly persans who are reciplents of HUD assistance for
hausing.
(b) The parties te this contract agree fo comply with HUD's
regulations in 24 CER Part 75, which implement Section 3. As
evidenced by their execution of this contract, the pariies to this
contract certify that they are under ne contractual or other
impedimant that would prevent them from complying with the
Part 75 regulations.
(¢} The contractor agrees to send to each labor organization
or representative of workers with which the contractor has a
cofleciive bargaining agreement or other understanding, if any,
a notice advising the labor organization or workers'
representative of the contractor's commitments under this
section 3 clause and will post copies of the notice in
conspicucus places at the work site whare both employaes and
applicants for training and employment positions can see the
notice. The notice shall describe the Section 3 prioritization
requirements and shall state the minimum percentages of labor
hour requirements established in the Benchmark Notice (FR-
B085-N-04),
(d) The contractor agrees to include this section 3 clausa In
avery subcontract subject to compliance with regulations in 24
CFR Part 75, and agrees to take appropriate action, as
provided in an applicable provision of the subcentract or in this
section 3 clause, upon a finding that the subcontracter is in
violation of the regulations in 24 CFR Part 75. Tha contractor
will not subcentract with any subcontractor where the
contracior has notice or knowledge that the su ncentractor has
been found in violation of the regulations in 24 CFR Part 75.
(2) Nencompliance with HUD's regulations in 24 CFR Part 75
may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.
() Contracts, subcontracts, grants, or subgrants subject ta
Section 7(b) of the Indian Self-Detemination and Education
Assistance Act (25 U.S.C. 5307(b)) or subject to tribai
preference reguirements as authorized under 101(k) of the
Native American Housing Assistance and Self-Determination
Act (25 U.S.C. 4111(k)) must pravide preferences in
employment, training, and business opportunities to indians and
Indian crganizations, and are therefare not subject o the
requirements of 24 CFR Part 75.
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49,

42,

43.

(a

—

(b

e

44,

45,

Interest of Members of Congress

No member of or delegate to the Congress of the United

States of America shall be admitted to any share or part of
this centract or to any bensfit that may arise therefrom,

Interest of Members

Officers, or Employees and
Former Members,

icers, or Employees

No member, officer, or emplayee of the PHA, ho member
of the governing bady of the locality in which the project
is gituated, no member of the governing hody of the
locality in which the PHA was aclivated, and no other
public afficial of such locality or localitiss who exercises
any functiens or responsibilities with respect to the
project, shall, during his or her tenure, or for ene year
thersafter, have any inferest, direct or indirect, in this
contract or the proceeds thereof,

Limitations on Pa

ents made to Influence Certain
Federal Financial

ransactions

The Contractar agrees to comply with Section 1352 of
Title 31, Unitad States Coda which prohibits the use of
Acts Federaj appropriated funds tc pay any person for
influsncing or attemipting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employes of Cangress, or an employee of a
Member of Congress in connection with any of the
following covered Federal asfions: the awarding of any
Federal contract; the making of any Federa| grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any
Federal contract, grant, loan, or cooperative agreement,
The Cantractor further agrees 1o comply with the
requirement of the Act to furnish z disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
iransaction) have been paid, or will be paid, to any person
for influencing ar attempting to influence an officer ar
employee of any agency, a Member of Congress, an
officer or employze of Congress, or an employee of a
Msmber of Congress in gonnection with a Federal
contract, grant, loan, or cooperative agresment.

yif

Royalties and Patents

The Coniractar shall

pay all royalties and license fees. [t
shall

defend all suits or claims for infringeament of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the praduct of a particular manufacturer or
manufacturers is specified and the Contractor has no
reasen to believe that the specifiad design, process, or
product s an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall pramptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss,

Examination and Retention of Contractor’s Records

(&) The PHA, HUD, or Comptrotler General of the United

(b) The Centractor agrees io includs in fi

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right o examine any of the
Contractor's directly pertinent books, documents, papers,

or othar records involving transactions related to this
cantract for ths purpose of making audit, examination,
excerpts, and transeriptions.

rst-tier suhcontracts

under this coniract a clause substanttally the same as

paragraph (a) above. “Subcontract,” as used in this

clause, excludes purchase orders nof exceeding
$10,000.

(c} The periods of access and examination in paragraphs (a)

and (b) above for records relating to (1) appeals under the
Disputes clause of this contract, (2} Eigation or setflement

of claims arising from the performance of this confract, or

(3} costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly

autharized representatives has taken exception shall

continue untii disposition of such appeals, litigafion,
claims, or exceptions,

48. Labor Standards - Davis-Bacon and Related

(a

R

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall
apply to the development or construction work to be
parformed under the contract,

Minimum Wages.,
(1) All [aborers and mechanics employed undar this
contract in the development or construction of the
projest(s) involved will be paid unconditionaily and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitfed by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)}. the full amount of wages and bena fide fringe benefits
(or cash equivalents thareof) due at time of payment
computed at rates not less than those contained in the
wage determinafion of the Secretary of Labor which is
attached hereto and made a part heraof, regardless of
any contractual relationship which may be alleged to exist
between the Contractar and such laborers and
mechanics. Contributions mads or costs reasonably

anticipated for bona fide fringe benefits under Section
1{B)2) of the Davis-Bacon Act on behalf of [aborers or

mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CER
55(a)(1)iv); also, regular contributions made or costs
incurred for more than a weekly period (but et less often
than quarterly) under plans, funds, or programs which
caver the regular weekly pariod, are desmed to be
censtructively made or incurred d uring such weekly
period, Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
parformed, without regard to skill, except as provided in

29 CFR 5.5(a)(4). Laborers or meghanics performing

work in more than ene classification may be

compensated at the rate specified for each classification

fer the time actually worked therein; provided, that the
amployer's payroli records accurately set forth the time
spent in each classification in which work is performed. The
waga determination (inciuding any additional classification
and wage rates conformed under 2% CFR 5.5(@){(1)(it) and
the Davis-Bacon poster (WH-1 321) shall
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(i)

iy

()

be posted at all times by the Contractor and its

subcontractors at the site of the work in a prominent and

accessible place where it can be easily seen by the
workers,

(2) (i} Any class of laberers ar mechanics, including
helpers, which is not listed in the wage
determination and which is to be employed under
the canfract shali be classified in conformance with
the wage determination. HUD shai| approve an
additional classification and wage rate and fringe
benefits therefor only when all the following criteria

have been met: {A) The work to be performed by
the classification requested is not performead by a

classification in the wags determination; and (B)
The classification is utilized in the area by the
construction industry; and {C) The proposed wage
rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates
contained in the wage

determination.

[fthe Contractor and the laborers and mechanics
{o be employed in the classification (if known}, or

their representatives, and HUD or its designee
agree on the classification and wage rate

(including the amount designated for fringe
benefits where appropriate), a report of the action
taken shall be sent by HUD or iis designee to the
Administrator of the Wage and Hour Division,
Employee Standards Administration, U.S.
Department of Laber, Washington, DG 20210,

The Administrater, or an authorized

representative, will approve, modify, or disapprove
every additional classification acfion within 30 days
of receint and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period
that additional time is necessary.

In the event the Contractor, the laborers or
mechanics to be employed in the classification or
their representatives, and HUD or iis designee do
not agree on the proposed classification and wage
rate (including the amount designated for fringe
benefits, where appropriate}, HUD or its designee
shall refer the questions, including the views of all
interested partiss and the recommendation of HUD
or its designee, to the Adminlstrator of the Wage
and Hour Division for determination. The
Administrator, or an authorized representative, will

issue a determination within 30 days of receipt and
50 advise HUD or jts designee or will notify HUD or

its dasignee within the 30-day period that
additional time is necessary.

The wage rate (including fringa benefits where
appropriate) determined pursuant to
subparagraphs (a}(2)(ii} or {iii) of this clause shall
be paid to all workers performing work in the
classification urder this contract from the first day

on which wark is performed in classification.
(3) Whenever the minimum wage rate prescribed in the

contract for a class of labarers ar mechanics includes

a fringe benefit which is not gxpressed as an hourly
rate, the Contractor shall efther pay the benefit as

stated in the wage determination or shall pay another

bona fide fringe bensfit or an hourly cash equivalent
thereof,

{4) If the Contractor does not make paymenis to a trustee
or other third person, the Contracter may consider as

part of the wages of any laborer or mechanic the

amount of any costs reasonably anticipated in
providing bena fide fringe bensfits under aglan or
program; pravided, that the Secretary of Labor has

found, upon the written reguest of the Contractor, that
the appiicable standards of the Davis-Bacon Act have

been met. The Secretary of Labar may require the
Contractor to set aside in a Separate account assets

for the meeting of ehligations under the plan or

program,
(b) Withholding of funds. HUD or its designee shall, upon its

awn action or upon written request of an authorized
representative of the Departrnent of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Cantractor, or any other Federally-assisted
contract subject to Davis-Bacen prevailing wage
requirsments, which is held by the same prime
Contracter, so much of the accrued payments or
advances as may be considerad necessary to pay
laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the
centract. In the event of failurs to pay any laborer or
mechanic, including any apprentice, trainee, or helper,
employed or warking in the construction or development
of the project, all or part of the wages required by the
contract, HUD or its designee may, after written natice to
the Contractor, take such acticn as may be necessary to
cause the suspension of any further payment, advance,
ar guarantee of funds until such viotations have ceasad,
HUD or its designes may, after written notice to the
Contractor, disburse such amounts withheld for and on
account of the Contracter or subcentractor io the

respective employses to whom they are dua.

{c) Payrolls and basic records.

(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the
work and preserved for a period of thrae years

thereafter for all laborers and mechanics working in

the construction or development of the project. Such
records shall contain the name, address, and social

security number of each such worker, his or her

correct classifieation, hourly rates of wages paid
{including rates of contributions or costs anticipated

for bona fide fringe benefits or cash equivalents
thereof of the types describad in section 1{b}2)(B) of
the Davis-Bacon Act), daily and weekly number of

hours worked, deductions made, and aciual wages
paid, Whenever the Secretary of Labor has found,

under 28 CFR 5.5{a)(1)(iv), that the wages of any

laborer or mechanic inciude the amount of costs
reasonably anticipated in providing benefits under a

plan or program described in section 1{b)(2)(B) of the
Davis-Bacon Act, the Contractor shall maintain
records which show that the commitment to provide
such benefits is enforceable, that the plan or program

is financially responsible, and that the plan or
program has been communicated in writing to the

laborers ot mechanics affected, and records which

show the costs anticipated or the actuzal cost incurrad
In providing such benefits. Contractors employing

appreniicas or trainees under approved programs

shall maintain written evidence of ihe registration of
apprenticaship programs and certification of trainee

programs, the registration of the apprentices and
frainees, and the ratios and wage rates prescribed in

the applicable programs.

Previous editions are cbsolste
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(A}

{C

(2) () The Contracter shall submit weekly for each wesk

in which any contract work is performed a copy of
all payrolls to the Contracting Officer for

ransmission to HUD or its designee. The payrolis
submitted shall set out accuratsly and completely

all of the information required to be mainiained
under subparagraph (c)(1) of this clause. This
information may be submitted in any form desired.
Optional Form WH-347 (Federal Stock Number
029-005-00014-1) is avaifable for this purpose and
may be purchasad from the Superintendent of
Documents, LLS. Government Printing Office,
Washington, D.C. 20402. The Contractor is
respansible for the submission of copies of
payrolls by all subcontractors. {Approved by the
Office of Management and Budget under OMB
Contrel Number 1214-0149))

(il) Each payroll submitied shal| be accompanied by a
“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
perscns employed under the contract and shall
certify the following:

That the payroll for the payroll period contains
the information required to be maintained

under paragraph {c) (1) of this clause and that
such information is correct and complete;

That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earmed, without
rebate, either directly or indirecily, and that no
deductions have been made eithar directly or
indirectly from the full wages eamed, other
than permissible deductions as set forth in 29
CFR Part 3; and

‘That each laborer or mechanic has been paid
not less than the applicable wage rates and
fringe benefits or cash equivalents for the

classification of work performed, as specified
in the applicabie wage determination

incorperated inte the contract.

{iii} The weekly submission of a properly exscuted
certification set forth on the reverse side of
Optional Form WH-347 shail satisfy the
requirements for submissicn of the "Statement of
Compliance” required by subparagraph (G){2)(ii} of
this clause.

{iv) The falsification of any of the above ceriificafions
may subject the Contractor or subsontractor to civil

or criminal prosscution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United

States Coda.

{3) The Contractor ar subconiractor shall make the

records required under subparagraph (c}{1) available

for inspection, copya‘rbg, or transcription by authorized
representatives of HUD or its designee, the

Contracting Officer, or the Department of Labor and
shall permit such representatives fo interview
emplayees during working hours en the job. [f the
Cantractor or subcontractor fails to submit the

required records or to make tham available, HUD or
its designea may, after written notice to the

Contractor, take such action as may be necessary o
cause the suspension of any further payment,
advance, or guarantes of funds, Furthermare, failure
to submit the required records upen reguest or to

make such recards available may be grounds for
debarment action pursuant to 29 CFR 5,12,

(d) {1) Apprentices. Apprentices will be permitted to work at

less than the predetermined rate for the work they
performed when they ars employed pursuant to and
individually registered in a bana fide apprenticeship
program registered with the U.S, Department of
Labar, Employmeant and Training Administration,
Oifice of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State
Apprenticeship Agency recognized by OATELS, arifa
person is employed in his or her first 90 days of
probationagy employment as an apprentice in such an
apprenticeship pregram, who is not individually
registered in the program, but who has been certified
by OATELS or g State Apprenticeship Agency {where
appropriate) to be eligitie for probationary
employment as an apprentice. The allowable ratio of
apprentices to journeymen on the Job site in any craft
classification shall not be greater than the ratio
permitted to the Coniractor as to the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not
registered or otherwise emplayed as stated in this
paragraph, shal be paid not tess than the applicable
wage rate on the wage dstermination for the
classification of work actually performed. In addition,
any apprentice performing work on the job site in
excess of the ratio permitted under the registered
program shall be paid not less than the applicable
wage rate on the wage determination for the work
actually performad, Where a contractor is performing
construction on a project in a locality other than thatin
wihich its program is ragistered, the ratios and wage
rates {expressed in percentages of the journeyman's
hourly rate) specified in the Contracior's or
subcontractor's registered program shall be observed.
Every apprentice must be pald at not lass than the rate
spegified in tha registered program for the apprentice’s
leval of progress, expressed as a percentage of the
journeyman heurly rate specified in the appiicable
wage determinaticn, Apprentices shall ba paid fringe
benefits In accordance with the provisions of the
apprenticeship program. If the apprenticeship program

does not srecify fringe benefits, apprentices must be
paid the fuil amount of fringe benefits [istad on the

wage determination for the applicable classification. If
the Administrator of the Wage and Hour Division
datermines thai a different practice prevails for the
applicable apprentice classification, fringes shall be
paid in accordance with that determination. In the
event OATELS, or a State Apprenticeship Agency
recognized by OATELS, withdraws approval of an
apprenticeship program, the Cantractor will no longer
be permitted to utilize apprentices at less than the

applicable predetermined rate for the work performed
until an acceptable

program is appraved.

(2) Trainees. Except as provided in 29 CFR 5.16,

trainees will not be permitied to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in
a programn which has received prior approval,
evidenced by formal certification by the U.S,
Department of Labor, Employment and Training
Administration. The ratio of trainees fe journeymen on
the job site shall not be greater than pemitted under

Previous editicns are obsolete
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(e

—

{h)

{0

the plan approved by the Employment and Trainin?
Administratfon. Every trainee must ba paid at not less

than the rate specified i the approved program for the
trainee’s level of progress, expressed as a perceniage
of the journeyrman hourly rate specified in the
applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisicns of the
fraines program. if the trainee program does not
mention fringe benefits, trainees shall e paid the fuli
amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage
and Hour Division determings that thers is an
apprenticeship program associated with the
corresponding journeyman wage rate in the wage
dstermination which provides for less than full fringe
benefits for apprentices. Any employes listed on the
payroll at a trainee rate wha s not registered and
participating in a tralning plan approved by the
Employment and Training Administration shall be paid
not less than the applicable wage rata in the wage
determination for the classification of work actually
performed. In addition, any frainee performing work on
the job sita in excass of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate in the wage determination for the
wark actually performed. In the event the Employment

and Training Administration withdraws appraval of g
training program, the Contractor will na longer be

permitted to utilize trainees at [ess than the applicable
predeterminad rate for the work petformed
until an acceptable program is aﬁpm\ged. )

(3) Equal employment apporiunity. The utilization of
apprentices, trainees, and Journeymen under this
clause shall be in conformity with the equal
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30.

Compliance with Copeland Act requirements. The

Centrastor shall comply with the requirements of 28 GFR

Part 3, which are hersby incorporated by reference in this
coniract,

Cenfract termination; debarmant, A breach of this contract
clause may be grounds for termination of the contract and
for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12.

Compliance with Davis-Bacon and relatad Act

requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3,

and § ara herein incorporated by reference in this
contract.

Disputes conserming labor standards. Disputes arising out
of the labor standards provisions of this clause shall not
be subject to the general disputes clause of this contract,
Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29
GFR Paris 5, 6, and 7. Disputes within the meaning of
this clause include disputes betwesn the Contractor (or

any of its subconfractors) and the PHA, HUD, the U.S,
Department of Labor, or the amployses ar their

representatives.

Ceriification of eligibility,

{1) By entering into this contract, the Contractor certifies
that neither # (nor he or she) nor any person or firm

who has an interest in the Contractor's firm isa
person or firm ineligible io be awardad contracts by

the United States Government by virtue of saction
3(z) of the Davis-Bacaon Act or 29 CFR 5.12(a)(1).

Previous editions are obsoletes
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(2) No part of this contract shall be subcontracted to any
parson or firm ineligible for award of a United States

Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 28 CER S.12{(a)(1).

(3) The penalty for making false statermnents is prescribed
in the U. 8. Criminal Code, 12 U.8.C. 1001.

(i) Contract Work Hours and Safety Standards Act. As used
in this paragraph, the terms “laborers” and “mechanics”
include watchmen and guards,

(1) Overtime requirements. No contractor or
subceniractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics, including watchmen and
guards, shall require or permit any such laborer or
mechanic in any workwsek in which the individual is
employed on such work to work in excess of 40 hours
in such workweek untess such laborer or mechanic
receives compensation at a rate not less than one and
one-half times the basic rate of pay for all hours
worked in excess of 40 hours in such workweek,

(2} Vinlation; lizhility for unpaid wages; liquidated
damages. In the event of any violation of the
provisions set forth in subparagraph (j(1) of this

clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid

wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in
the case of work done under contract for the District
of Columbia or & territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborar or mechanic (including watchmen
and guards) employed in violation of the provisions
set forth in subparagraph (j){1) of this clause, in the
sum of $27 for sach calendar day on which such
individual was required or permitted to work in excess
of the standard workweek of 40 hours without

payment of the overtime wages required by

provisions set forth in subparagraph (1) of this
clause. DOL posts current fines at: hitps:/fwaww, dof.goviwhd/
goveontracts/cwhssa.htm#cmp

(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upcn its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause te be withheld, from any moneys payable on
account of work performed by the Contracior or
subcontractor under any such contract or any Federaf
contract with the same prime Cantractor, or any other
Federally-assisted contract subject to the Coniract
Work Hours and Safety Standards Act, which is held
by the same prima Contracter, such sums as may be
determined to be necessary to satisfy any liabilities of
stich Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the provisions
set forth in subparagraph (j){2) of this clause.

{k) Subcontracts. The Contractor or subcentractor shall insert

in any subcontracts afi the provisions contained in this
clause, and such other clauses as HUD or ite desighee

may by appropriate instructions reguire, and also a

clause requiring the subcontractors to include these
provisions in any lower sier subcontracts. The prime

Contractor shall be responsible for the compliarce by any

subcontracior or lower tier subcontractar with all these
provisions.,

form HUD-5370 (1/2014)



47. Non-Federal Prevailing Wage Rates

(2} Any pravailing wage rate (including basie hourly rate and
any fringe benefits), determined under State or tribal law

to be pravailing, with respect to any employee in any

trade or position smployed under the contract, is

inapplicable to the contract and shall not be enforced

against the Contractor or any subcontractor, with respect

to employees engaged under the contract whenever

such nen-Federal prevailing wage rate excesads:

(1} The applicable wage rafe datermined by the Secretary

of Labor pursuant to the Davis-Bacon Act (40 U.s.C.

3141 st seq.) to bs prevailing in the locality with
respect to such frade;

{b) An applicable apprentice wage raie based thereon
specified in an apprenticeship program registered with

the LS, Depariment of Labor {DOL) ora DOL-

recognized State Apprenticeship Agency; or

(c) Anapplicable traines wage rate based thereon specified
in a DOL-certifled tralnes program,

48. Procurement of Recovered Materials,

{) In accordance with Section 6002 of the Solid Waste
Disposal Act, 2s amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protaction
Agency (EPA) at 40 CER Part 247 that centain the highest
percentage of recovered materials praciicable, consistent
with maintaining a salisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: {1} are not reasonably
available in a reasonable period of time: (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only avajiable at an
unreasonable price.
() Paragraph (a) of this clauss shall apply fo iterns
purchased under this contract where: {1} the
Cantractor purchases in excess of §1 0,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i} purchased any
amounit of the iterns for use under a confract that was
funded with Federal appropriations and was with a
Federal agency or z State agency or agency of a
political subdivision of a State: and (i) purchased a
lotal of in excess of $10,000 of the item both under
and outside that contract,
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SECTION 00425

SUPPLEMENTAL CONDITIONS TO THE

GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS - PUBLIC HOUSING PROGRAMS
form HUD-5370 (11/2008)

Ref Handbooks 7417.1 & 7485.3G

Section 00425 - Page 1

Clause 9(a). Change line 7 to read, "the more stringent requirement shall govern. In case of discrepancy in the figures,”.
Clause 11(a). Line 2, after "shall be new" add , “of recent manufacture,".

Clause 11{a). Add: Comply with Section 01630, Product Options and Substitutions.

Clause 11 Add the following para. .{d) Hazardous Chemical Measures.

(1) As an employer the Contractor is responsible for requesting information and Material Safety Data Sheets {MSDS) for
all chemicals used in work projects to which employees may be exposed.

{2) Contractar's employees have the right to review the Housing Authority's safe chemical and information procedure
booklet (Hazard Communication Standard Program) at any time they are working at the Housing Authority.

{3) Itis the Contractor's obligation to inform the Housing Authority at any time hazardous chemicals are brought or used
upon Housing Authority property and to provide the Authority with a copy of the MSDS sheet for any hazardous
chemical which is brought or used upon Authority property. A copy of the above required MSDS sheet is to be
provided fo both the Staff Architect and the Maintenance Director prior to any hazardous chemicals being brought or
used upon Authority property.l

Clause 13. Add paragraph (f) “Contractor shall indemnify owner against any and all loss, claims, suits or judgments
[including costs and attorneys’ fees] for or on account of injury to or death of persons, damage to or destruction of property
belonging to either owner or others [contractor hereby agreeing to repair or replace such property belonging to either owner
or others [contractor hereby agreeing to repair or replace such property if requested so to do by owner} occurring by reason
of the act or omission or neglect of confractor, contractor's employees, or agents [including subcontractors] in connection
with the performance of this agreement.

Clause 24. Add “The Contractor and all Subcontractors will be required to submit a signed Stipulation Against Liens form
prior to on-site work.”

Clause 25. Add "Contract period shall be as stated on the Bid/Proposal Form".

Clause 26. Change paragraph to read "In the event of a conflict between general conditions, supplemental conditions,
specifications or drawings, the more stringent requirement as determined by the Confracting Officer, shall prevail. In the
event that these documents conflict with Local, State or Federal laws or regulations, the law or regulation shall prevail if the
law or regulation is more restrictive.”

9. Clause 27(f), Fourth line: Delete "except that". Delete lines 4 thru 12.

10.
1.

12.
13.

14,

Clause 27(g), after "bonded warehouse", delete "storage yard, or similar suitable place”.

Clause 31. DISPUTES. Add "paragraph (g). The parties agree that the Courts of Washington County, Maryland are the
most convenient forum and shall be vested with exclusive jurisdiction over the terms and conditions of the Contract
Documents and the performance thereof.”

Clause 32. DEFAULTS. Add to paragraph (a): “Costs to include legal fees, court costs and damages.”
Clause 33(a), see each Summary of Work for liquidated damages.

Clause 50. Use of American Products. Add the following paragraph: “(a) Purchase of American-Made Equipment and
Products. To the greatest extent possible, all equipment and products purchased with funds made available in the Act
should be American made.”
Rev. 12/01/2012
Page 1 of 1






NOTICE TO PROCEED

TO: Date:
Project:  CFP 521-11 Walnut Towers Deck and Rail
Replacement
You are hereby nofified you are to be ready for to enter your unit at 8A.M. on the date of

their notice to commence work on your kitchens. The tenant will be charged should the construction crew unable to access the

work.

Owner: Hagerstown Housing Authority

By

Chris Howlett

Title Director of Properties

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged:

By

Company Name
On the day of , 2022
By

Title




MINORITY & FEMALE ENTERPRISES EFFORTS
AND SMALL BUSINESS CONCERNS, BY
AMERICAN, EQUAL OPPORTUNITY

SECTION 3 GOAL

SECTION 3 PROGRAM
REQUIREMENTS



Section 3
Goal

The following summarizes the Housing Authority of the City of Hagerstown’s Goal of hiring
housing authority residents and/or other low income persons and vendors,

WHEREAS, the Housing Authority of the City of Hagerstown will implement a policy in the
Procurement Procedures which will require the utilization of residents of the Housing Authority
of the City of Hagerstown by contractors, through either direct employment or by providing

other business-related opportunities in compliance with Section 3 of the regulations set forth at
24 CFR Sections 135.1 et seq., as amended.

When evaluating a bid for contracting work over $150,000, the Housing Authority will recognize
compliance when 10% of the payroll attributable to the contract is earned by housing authority

residents. The failure of a contractor to achieve this goal may be waived by the Executive
Director only under the following circumstances:

1. The contractor can establish that its contract with the housing authority will result in too
few new hires to reach the full goal and can demonstrate that its work force is composed
of permanent employees as evidenced by the past six month’s payroll; or

2. The contractor can establish that it cannot meet the goal by filling positions created by its
contract with the housing authority residents after outreach there are insufficient numbers
of qualified residents; or

3. The contractor can only, for good cause, partially meet the goal and has offered
additional resources for training of housing authority residents.

Contractors are encouraged to comply with tenant and low income resident hiring and other
efforts to the maximum extent possible in order to achieve Section 3 compliance.

Upon award of contract the contractor will be required to complete and submit “Section 3
Strategy and Affirmation Action Program™ form. See form included in specification book.

Gidn-dm\FORMS\WFORMS AND VERBIAGE\SECTION 3 HHA GOAL HIRING RESIDENTS 02-22-19.doex
02/22/2019



MINORITY & FEMALE BUSINESS
ENTERPRISE EFFORTS

It is the policy of the HAGERSTOWN HOUSING AUTHORITY that maximum practicable
opportunity be provided to Minority & Female Business Enterprises to participate in the
contracting and purchase activities initiated by the Housing Authority.

This participation may be in the form of general contracting, subcontracting, supply of materials,
equipment, or as minority tenant employees of the contractor/subcontractor.

BUY AMERICAN

PHAs shall follow Buy American requirements of section 1605 of the Recovery %
Act and use only iron, steel and manufactured goods produced in the United States

in their projects. RE: HUD publishes a Stimulus Act Capital Fund
Implementation Notice dated March 18, 2009.

EQUAL EMPLOYMENT OPPORTUNITY
AFFIRMATIVE ACTION %

Equal Employment Opportunity (EEO) was established by Executive Order

11246 on Sept 24, 1965. This executive Order ensures equal employment opportunities for
minorities.

Under Equal Employment Opportunity provisions employers (Vendors/ Contractors) agree to take
affirmaiive actions to ensure and maintain a working environment free of harassment and

intimidation. Also, that employees are not discriminated against because of race, sex, color,
national origin or religion.



DOES YOUR BUSINESS MEET THESE GUIDELINES
(IF SO-PLEASE LET US KNOW)

SECTION 3

ECONOMIC OPPORTUNITIES FOR
LOW INCOME RESIDENTS AND
LOCAL SECTION 3 BUSINESS FIRMS

Section 3 is a provision of the Housing and Urban Development act of

1968 which requires that programs receiving funding under HUD provide to the greatest extent
feasible opportunities for job training and employment to low income residents.

Confractors and Vendors must make a good faith effort to utilize Section 3 residents as trainees
and employees and make a good faith effort to award contracts to Section 3 business concerns.

DEFINITION
A “SECTION 3 BUSINESS” CONCERNS:

A business enterprise which meets any one of the following 3 circumstances:

a) Is 51% or more “owned” by Section 3 residents, or

b) Whose permanent, full time employees melude persons at least 30% of whom are
currently Section 3 residents, or

c) A business concern that provides evidence of a commitment to subcontract in excess of
25 percent of the dollar award of all subcontracts to business concerns that mest Section
3 qualifications.
“SECTION 3 RESIDENT”

1) A public housing resident, or

2) A “low income” resident of the Section 3 covered area or

3 A person seeking training and employment preference (bears responsibility of providing
evidence of eligibility).

“LOW” AND “VERY LOW” INCOME

“Low Income” - Families whose income does not exceed 80% of the local “median® income.
(“Very Low Income™ - Incomes which do not exceed 50% of the local “median” income.)

LOW INCOME: $44,700(1-Person)

$63,850(4-Person)
$51,100(2-Person) $69,000(5-Person)
$57,500(3-Person) $74,100(6-Person)

“MEDIAN INCOME?”

FY 2020 — The Local Median Income for the Hagerstown, Maryland area as published in the HUD User

Website (Littp:/Huduser.org) is $79,800. (4-Person) as of 04/01/2020 per (HHA Housing Dept. Chart
04/01/2020) is $63,850.

SEC3MBE 08/24/2020

EXHIBIT ‘U’
PAPROCUREMENT UPDATE 04-01-12EXHIBITSWI - SECSMBE REV 64.01.20.docx



SECTION 3 STRATEGY

AFFIRMATIVE ACTION PROGRAM
IMPLEMENTING
SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT
OF 1968

Employment Opportunities for Businesses
and Lower Tncome Persons
in Connection With
HUD-Assisted Projects

CONTRACTOR’S NAME PROJECT NAME
ADDRESS - ZIP CODE PROJECT NUMBER
EEQ OFFICER PROJECT LLOCATION

{CITY, COUNTY, STATE)

CONSTRUCTION STARTING AND

AREA CODE - TELEPHONE NUMBER
: COMPLETION DATE




SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968

Housing and Urban Development regulations miplementing Section 3 of the Housing and Urban Development Act of
1968 require that, to the greatest extent feasible, opportunities for training and employment be given to lower income
residents of the project area and contracts for work in connection with the project be awarded to business concerns
which are located i or owned in substantial part by persons residing m the area of the project. '

As evidence of Compliance, the undersigned certifies that he/she will:
(D take affirmative steps to hire and train lower ncome residents of the project area,

2) solicit the pariicipation of businesses located in or owned substanfially by persons residing in the area
of the project, and

(3) submit the aitached Affirmative Action Program Implementing Section 3 of the Housing and Urban
Develepment Act of 1968,

Signed Date

Title

PHA/Company




Projected Workforce Needs for This Project

On Table A, list all projected workforce needs for all phases of this project by occupation, trade, skill
level, and number of positions.

Determination of Project Area Boundaries

A. Address of Proposed Project:

B. Below, indicate whether this project is located in a Renewal Area.

(specity)

The project area for purposes of this Section 3 Affirmative Action Plan is

Utilization of Lower Income Area Residents as Trainees

A. For the building construction occupations, the number of trainess or apprentices for each occupation

shall be that number which can reasonably be utilized in each occnpation on each phase of this project
and in no event shall that number be less than the mumber of trainees or apprentices determined
prosuant {o regulations issted by the Secretary of Labor for each building construction occupation.

For non-construction oceupations or for any building construction occupations for which ratios are
not defermined pursuant to regulations of the Secretary of Labor, the mumber of trainees for each

occupation shall be that number which can reasonably be utilized in each occupation on each phase
of this project.

A determination of the maximum reasonable mumber of trainees to be used in each trade or
occupation is given in Table A, Column 2, for each trade. Also give in Column 2 is the estimated

project workforce at peak employment for each occupation or trade category to be used on this
project. !

The contractor agrees to fill all vacant training positions with lower project area residents except for
those training positions which remain unfilled after a good faith effort has been made.

Utilization of Lower Income Residents as Employees

A. The number of estimated positions in the various occupational categories which are cutrently
occupied by regular, permanent employees is given in Table A, Column 3.

B. The number of positions not currently occupied by regular, permanent employees 1s given in Table

A, Colurmm 4.

This company’s goal for the number of positions on this project to be filled by lower income residents
of the Section 3 project area is stated in Table A, Column 5. (Each confractor is expected fo make
2 good faith effort to fill all the positions identified in Table A, Colurn 4, with Lower Income Project

Area Residents,)



V.

V1L

D.

This company agrees to submit Table C. Actual Employment Workforce Breakdown, with the final
request for payments. This information regarding employee characteristics will be forwarded to
HUD.

Uilization of Businesses Located in or Owned in Substantial Part by Persons Residing in the Project Area

Al

In Table B, Column 1, list all contracts to be awarded, deseribed by type of business or profession,
to all businesses in connection with this Section 3 covered project. In column 2 (Table B), estimate

the number of contracts of each type to be let. In Column 3, project the approximaie total dollar
amount for all contracts of each type.

Based on the information give in Colwmas 1; 2, and 3 (Table B), and the availability of eligible
business concerns within the project area doing business in professions or oceupations identified, set
forth your goals for the number of contracts to be awarded to eligible project area businesses in
Column 4, and for the approximate dollar amount to be awarded to project area busmesses in Column
5. Eligible project area businesses will be utilized to the greatest extent feasible,

Specific Affirmative Action Steps

- aggees to implement the following specific affirmative
Name of Contractor

action steps directed at increasing the utilization of lower income residents and project area businesses.

e

To attempt to recruit from the appropriate areas the necessary number of lower income residents
through: local advertising media, signs placed at the proposed site for the project, and community
organizations and public or private institutions operating within or serving the project area such as
Service Employment and Redevelopment (SER), Opporiumities Industrialization Center (OIC), Urban
League, Concentrated Employment Program, or the 11.S. Employment Service.

To prominently display a Section 3 Notice at the project site.

To maintain a list of all lower income area residents who have applied either on their own or on
referral from any source, and to employ such persons, if otherwise eligible and if a vacancy exists.

To insert this affirmative action plan in all bid documents, and to require all bidders to submit a

. Section 3 affirmative action plan including utilization goals and the specific steps planned to

accomplish those goals.

To insure that contracts which are typically let on a negotiated rather than a bid basis in areas other

than Section 3 covered project areas, are also let on a negotiated basis, whenever feasible, when let
im a Section 3 covered profect area.

To formally contact nnjons, subcontractors and trade associations to secure their cooperation for this
program.

To insure that all appropriate project area business concerns are notified of pending coniractual
opportunities.

To maintain records, including copies of correspondence, memoranda, etc., which document that all
of the above affirmative action steps have been taken.




1. To appoint or recruit an executive official of the company as Equal Employment Opportunity Officer

to coordinate the implementation of this Section 3 affirmative action plan.

As officers and representatives of

Name of Contzactur

we the undersigned have read and fully agree to this Affirmative Action Plan, and become a party to the full
implementation of this program.

Signatirre

Titte

Date

Signakane

Tide




ESTIMATED PROJECT WORKFORCE BREAKDOWN

TABLE A

Colamn 1.

Column 2

Column 3

Colnran 4

Column 5

Job Category

Total Est.
Positions

No. Positions
Currently Occupied by
Permanent Employees

No. Positions
Not Corrently
Oecupied

No. Positions
to be Filled
with LIPAR*

Officers/Supervisors

Professionals

Techricians

Hsg. Sales/Rental/Mgt.

Officer/Clerical

Service Workers

Others

Trade:

Joumeymen

Helpers

Apprentices

Maximum No. Trainees

Others

Trade:

Jouroeymen

Helpers

Apprentices

Maximum Mo, Trainess

Others

Trade:

Journeymen

Helpers

Apprextices

Maxirmm No. Trainees

Others

Taotal

*Lower Income Project Area Residents. Individuals residing within

the Section 3 determined project aroa boundaries whose family

income does not exceed 90% of the medium income in the Standard

Mstopolitan Statistical Area (or the.County. i not within an SMSA)
in which the Section 3 covered project is located.

Company

Project Nuntber

EEO Officer (Signature)



PROPOSED CONTRACTS BREAKDOWN

TABLE B

Column 1 Column 2 Colummn 3 Column 4 Column 5
Type of Coniracts Total No. Total Estimated No. of Estimated
(Business or of Approximate Confracts to Dollar Amt. to
Profession) Contracts Dollar Amt. Project Area Project Area
Businesses Businesses
Company
Project Name
Project Number
EEQ Officer (Signature)

Date




PROVISIONS AND PROCEDURES
' pertaining to
EMPLOYMENT CPPORTUNITIES FOR BUSINESS AND LOWER INCOME PERSONS
IN CONNECTION WITH FEDERAL ASSISTED PROJECTS
in compliance with

SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968

Sec. 4.1 Purpose and Scope

The regulations set forth in this Part contain the procedures established by the Secretary of Housing and Urban
Development for carrying out the responsibilities under Section 3 of the Housing and Urban Developrment Act of 1968,
120.8.C. 1701w

Sec. 42 Definitions

“Section 3 covered projects” means any nonexempt project assisted by any program administered by the Secretary in
which loans, grants, subsidies, or other financial assistance are provided in air of housing, urban planning, development,

redevelopment or renewal, public or community facilities, and new community development, except as provided under
Title 24, Part 135, Section 135.5, paragraph (M).

Sec. 4.3 Assurance of Compliance

Every contractor and subcontractor shall incorporate, or cause to be incorporated, on all contracts for work in connection
with a Section 3 covered project, the following clause:

A. The work to be performed under this contract is on a project assisted under a program providing direct
Federal financial assistance from the Department of Housing and Urban Development and is subject to
the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.8.C.
1701u. Section 3 requires that to the greatest extent feasible opportunities for training and employment
be given to lower income residents of the project area and contracts for work in connection with the

project be awarded to business concerns which are located in, or owned in substantial part by persons
residing in the area of the project.

B. The parties to this contract will comply with the previsions of said Section 3 and the regulations issued
pursuant thereto by the Secretary of Housing and Urban Development set forth in 24 CRF--, and all
applicable rules and orders of the Department issned thereunder prior to the execution of this contract. The
parties to this contract certif and agree that they are under 1o contractial or other disability which would
prevent them from complying with these requirements.

C.

The contractor will send to each labor organization or representative of workers with which he has a
collective bargaining agresment or other contract or understanding, if any, a notice advising the said labar
organization or workers representative of his commitments under this Seetion 3 clause and shall post

copies of the notice in conspicuous places available to employees and applicants for employment or
training.




D,

The contractor will include this Section 3 clause in every subcontract for work in connection with the

project and will, at the direction of the application for or recipient of Federal fmancial agsistance, fake
appropriate action pursnant to the subcontract upon a findin

ing that the subcentractor is in violation of
regulations issued by the Secretary of Housing and Urban Development, 24 CFR---. The contractor will
not subcontract with any subconitractor where it has notice or knowledge that the latter has been found in

violation of regulations under 24 CFR—-, and will not let any subcontract unless the subcontractor has first
provided it with a preliminary statement of ability to comply with the requirements of these regulations.

Compliance with the provisions of Section 3, the regulations set forth in 24 CFR ~--, and all applicable
rules and orders of the Department issued thereunder prior to the execution of the contract, shall be a
condition of the Federal financial assistance provided to the project, binding upen the applicant or
recipient for such assistance, its successors, and assigns, Failure to fulfill these requirements shall subject
the applicant or recipient for such assistance, its successors, and assigns, to those s

anctions specified by
the prant or loan agreement or contract throngh which Federal assistance is provided, and to such sanctions
as 1e specified by 24 CFR -—, 135.

Sec. 44 Biddine Procedures

Prior o the signing of the coniract, the contractor shall provide a pr
semi-skilled, unskilled labor, and #rainees by category) where kno

eliminary statement of work force needs (skilled,
Wi, ‘where not known, such information shall be

supplied prior to the signing of any contract between the confractor and subcontractors.

A, Trainees.

B.

The contractor or subcontractor shall fixlfill his oblig

ation to utilize lower income project area residents -
as {rainees to the greatest extent feasible by:

(1) Utilizing the maximum mumber of persons in the various training categories in all phases of the work
to be performed under the Section 3 covered project, and

(2) Filling all vacant training positions with lower income profect area residents
positions which remain unfilled after a good faith effort has been made.

except for those training
(3) “Manpower Utilization Training Table”.
Residenis as Employees

Each contractor and subcontractor shall firlfill his obligation to utilize lower income project area residents
as employees to the greatest extent feasible by:

(1) Identifying the number of positions in the varions occupational categories including skilled, semi-
skilled, and unskilled labor needed to perform each phase of the Section 3 covered project.

(2) Identifying the mmmber of Ppositions currently occupied by regular, permanent employees.
(3) Identifying the positions not currently occupied by regular permanent employees.

{(4) Establishing the positions identified in paragraph (3) of this Part, a goal which is consistent with this

subpart within each occupational category of the number of positions to be filled by lower income

residents of the Section 3 covered project area.

(5) “Work Force Needs Table”.



C. Utilization of Businesses,

Each contractor and subcontractor undertzking work on a Section 3 covered project shall assure that io
the greatest extent feasible contracts for work to be performed in connection with the project - are
awarded to business concerns Tocated within the Section 3 covered project area or business concerns
owned in substantial part by persons residing in the Section 3 covered area.

(1) “Business Utilization Table”

Sec.4.5 Good Faith Effort.

Each contractor and subcontractor seeking to establish that a good faith effort, as required by Section 3 of the Housing
and Urban Development Act of 196

8, as amended, 12 1J.5.C. 1703u, has been made to fill all training positions with
lower income area residents; and fill ali employment positions identified in Section 4.4, paragraph B, subparagraphs
(3) and (4) shall:

A. Attempt io recruit from the appropriate areas the necessary mumber of lower income residents through
local advertising media, signs placed at the proposed site and community organizations and public and.

private instifutions operating within or serving the project area, such as State Employment Office and
Opportunities Industrialization Center (OIC).

Maintain a list of all lower income area residents who have applied either on their own or on referral from
any source and employ such person if otherwise eligible and/or qualified and if a vacancy exists. If no

vacancies exist, the eligibility and/or qualifications of the applicant shall be counsidered and listed for the
first available opening,

Any contractor or subcontractor which fills vacant apprentice and trainee positions and/or employment
positions, identified in subparagraph B above, but more specifically identified in Section 3 of the Housing
and Urban Development Act of 1968, 12 U.S.C. 170 fu, Part 135, Section 135.40 and Section 135.55,in
his organization immediately prior to undertaking work pursuant to a Section 3 covered contract shall set

forth evidence acceptable to the Secretary that its actions were not an attempt to circumvent these
regulations.

Sec, 4.6 Affirmative Action Plag,
A. An Affimative Action Plan pursuant to a Section 3 covered contract shall:

(1) Set forth the approximate number and estimated dollar value of contracts to be awarded to eligible
businesses and entrepreneurs within each categoty over the duration of this contract.

(2) Ensure that the appropriate business concerns are notified of pending contraciual opportunities either
personally or through locally utilized media.

B. Good Faith Effort.

Each confractor and subcontractor seeking to establish that a Good Faith Effort has been made shall, as
a minimum, attempt to rectuit from the appropriate areas the necessary eligible business concerns through:

(1) Local advertising.

(2) Sigos placed at the site. e (=




(3) Community organizations, public and private institutions operating or serving within the project area
such as P.A.C,, O.LC,, and any equivalent organization.

C. “Business Utilization Table”.
D, “AAP Form”.

Sec. 4.7 Certificate of Compliance

The contractor shall, at the signing of this contract, firnish the department with his Certificate of Compliance in
triplicate and canse all subcontractors undertaking work in connection with this contract to furnish the same.

A. Ceriificate

Applicable Guide Forms are attached hereto and a supply of these forms are available at the HUD Office
in your jurisdiction.







INSURANCE REQUIREMENTS

Contractor/Vendor will be required to procure and submit to the Hagerstown Housing Authority a
signed copy of a ‘Certificate of Insurance’ in the minimum amo

unts of coverage as specified below
listing the Hagerstown Housing Authority as “certificate holder’ and “additional insured”.

Commercial Liability $3,000,000 General Aggregate
(Bodily Injury and Property Damage $1,000,000 per Occurrence

Or, combined with Umbrella
coverage in equal or excess amounts

Auto Liability $700,000 per occurrence

Workers Compensation Coverage as required by State

Indemnification

The Contractor/Vendor shall secure the insurance pursuant to the Housing Authority of the City of
Hagerstown general requirements for insurance unless noted in the solicitation,

The Housing Authority shall be named as an additional insure
The Housing Authority shall be given thirty (30) days notice
renewal, or material change in any insurance coverage.

d with respect to liability coverage.
in advance of cancellations, non-

Contractor hereby releases and shall mdemnify, defend, and hold harmless HACH, its subsidiaries,
affiliates, officers, agents, employees, successors, assigns, and authorized representatives of all the
foregoing from and against all suits, actions, legal or administrative proceedings, claims, demands,
damages, liabilities, interest, attorney fees, cost and expenses of any kind or nature, whether arising
before or after completion of the work hereunder, and in any manner directly or indirectly caused,
occasioned, or contributed to in whole or in part, or claimed to be caused, occasioned, or contributed
to in whole or in part, by reason of any act, omission, fault, or negligence of Contractor, Contractor’s
subcontractor or of anyone act under Contractor’s direction or control or on Contractor’s aforesaid
release, indemnify, and hold harmless obligations, or portions of applications thereof, HACH shall
be indemnified and held harmless to the fullest extent permitted by law. If any portion of this

mdemnify clause is invalid or unenforceable, it shall be deemed excised and the remaining portions
of the clause shall be given full force and effect.

Updated: 11/01/2013






THE HOUSING AUTHORITY
OF THE

CITY OF HAGERSTOWN, MD

EXECUTIVE DIRECTOR
SEAN GRIFFITH

STIPULATION AGAINST LIENS

THE HOUSING AUTHORITY OF THE
CITY OF HAGERSTOWN, MARYLAND

and,
Re: Request for Quotes, dated 8/15/2023
CFP 521-11 Walnut Towers Deck and
Rail Replacement
Contractor Name
Contractor Address
Contractor Address

WHEREAS, The Housing Authority of the City of Hagerstown, Maryland, a body politic and corporate, of
the State of Maryland has executed herein a contract agreement with organized and
existing under the laws of the State of for the above referenced work.

NOW THEREFORE, on/effective , it is agreed that no mechanic liens or claims or
other liens, claims or actions shall be filed against the respective buildings and/or grounds appurtenant thereto by the
above said nor any subcontractor, material men or workmen or any person for any
material or labor or extra material or labor purchased or furnished in connection with the work of the said project or
any part thereof, the right to file such claims or liens being expressly waived and relinquished herewith. In the event
that any subcontractor, material men or workmen or any person files a mechanic’s lien, claim or other action, the

contractor shall indemnify, defend, and save and hold the Housing Authority harmless from and against any such
claims and liens,

THE HOUSING AUTHORITY OF THE
CITY OF HAGERSTOWN, MARYLAND

Attest:
By:
Carolyn W. Brooks, Chairperson
Attest:
By:
Sean Griffith, Contract Officer
CONTRACTOR
Attest:
By: (SEAL)

Name

35 WEST BALTIMORE STREET, HAGERSTOWN, MD 21740 TELEPHONE: 301-733-6911 FAX: 301-733-7298
TTY USERS CALL VIA MARYLAND RELAY - DIAL 711



DAVIS-BACON

MINIMUM HOURLY WAGE RATES
INSTRUCTIONS
AND

WEEKLY PAYROLL CERTIFICATION FORMS



"General Decision Number: MD20236036 @7/28/2023

Superseded General Decisicn Number: MD20220036

State: Maryland

Construction Type: Building

County: Washingteon County in Maryland.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14626 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(&8).

|If the contract is entered

|into on or after January 30,

|2622, or the contract is

|renewed or extended (e.g., an

|option is exercised) on or
|after January 3e, 2822:

. Executive Order 14026

. The contractor must pay

generally applies to the
contract. |

all covered workers at
least $16.28 per hour (or |
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2823.

|If the contract was awarded on
|or between January 1, 2015 and

|January 29, 2022, and the
|contract is not renewed or

|extended on or after January

|30, 2022:

I
|
l
l
|
l
|
|
. The contractor must pay all]
|
|
|
|
|
|
|
|

. Executive Order 13658

generally applies to the
contract.

covered weorkers at least
$12.15 per hour {or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2023,

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
e 01/06/2623
1 01/13/2023



@2/83/2023
84/07/2023
a85/05/2023
05/12/2823
85/26/2023
86/30/2023
97/28/2023

o~ W

ASBEGB24-007 04/81/2021

Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR. . ive i e i i et vannns $ 39.27 18.67+a

Includes the application of all insulating materials,
protective coverings, ceatings and finishes to all types of
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid heoliday.

Rates Fringes
BRICKLAYER. .....ivvniinniannnnns, $ 36.50 13.47
« CaRPo219-011 @5/e1/2023
Rates Fringes
MILLWRIGHT. .. ..iiiiiiiinnnnnnnn, $ 34.39 19.23

CARPR423-016 95/01/2822

Washington County east to Anne Arundel County, Maryland

Rates Fringes
CARPENTER (Acoustical Ceiling
Installation, Drywall Hanging
and Form Work Only).............. $ 29.40 20.25
ELEC®387-816 11/28/2622
Rates Fringes
ELECTRICIAN. ..t ittt ii it i nannnnss $ 37.90 18.77
ENGIS@37-025 85/81/20823
Rates Fringes
POWER EQUIPMENT OPERATOR:
Backhoe, Excavator, Paver.,..$ 35.77 15.96+a
Crane. ..ttt n e $ 36.37 15.9e+a

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day.



IRON@568-016 B85/01/2823

Northern Washington County

Rates Fringes
TRONWORKER, STRUCTURAL AND
REINFORCING. .. vvuvivinnnnnannenan $ 29.91 23.65
IRONB568-817 85/01/2023
Southern Washington County
Rates Fringes
TRONWORKER, STRUCTURAL AND
REINFORCING. . v evsennnenncenannss $ 38.51 23.65
LABOR616-813 ©5/01/2823
Rates Fringes
LABORER: Blaster, Demolition....$ 23.24 22.19
LABORER: Mason Tender
{Brick, Cement/Concrete)......... $ 23.24 22.1@
PAINGG51-084 06/01/2823
Rates Fringes
Glaziers
Glazing Contracts $2
million and under........... $ 38.52 13.85
Glazing Contracts over $2
Million. .o e ererennineennnas $ 34.76 13.85
PAINGG51-017 B6/01/2022
Rates Fringes
PAINTER (Brush, Roller,
Drywall Finisher/Taper}.......... $ 26.61 11.41
PLAS©926-803 @7/01/2819
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 26.68 18.72

PLUM@A86-020 12/16/2022

All areas East of Hancock, Maryland

Rates Fringes
PIPEFITTER (Including HVAC
Pipe and System Installation)....$ 44.66 23.38
PLUMBERR & rarars o & aiurorsne o5 sparerans & ararapans $ 44.66 23,38

PLUMB48S-087 11/01/2022
All areas west of Hancock, Maryland

Rates Fringes



PIPEFITTER (Including HVAC
Pipe and System Installation)....$ 34.28 18.78
PLUMBER. . ... vt vmnreccnnnes $ 34.28 18.78

SFMDO669-001 04/01/2823

Rates Fringes
SPRINKLER FITTER (Fire
SERANKLERS) o £2 cxamenedon) =2 cxenmwns e o sHomek $ 40.46 25,22
SHEE9188-822 11/081/2821
Rates Fringes
SHEET METAL WORKER (Including
HVAC Duct Installation)
9-41 miles from City Hall,
Cumberland, Maryland........ $ 28.73 24.83
41-65 miles from City
Hall, Cumberland, Maryland..$ 36.23 24.83
66+ miles from City Hall,
Cumberland, Maryland........ $ 30.73 24.03
TEAMBA453-005 @5/01/2023
Rates Fringes
TRUCK DRIVER: Dump Truck
16 to 15 yard capacity...... $ 24.77 23.33
9 to 1@ yard capacity....... $ 24.52 23.33
Over 15 yard capacity....... $ 25.12 23.33
Under 5 yard capacity....... $ 24.24 23.33
TRUCK DRIVER: Tractor Haul
o [ 1] S R = SR SR e $ 25.12 23.33
*  SUMDZe1e-084 84/30/2061@
Rates Fringes
CARPENTER, All other work........ $ 19.66 3.17
TRONWORKER, ORNAMEMTAL........... $ 23.88 11.63
LABORER: Common or General...... $ 12.83 ¥ 1.99
LABORER: Grade Checker.......... $ 16.00 ** 2.90
LABORER: Landscape......veevuves $ 18.00 ** ©.08
LABORER: Mason Tender - Stone...$ 14.83 ** 9.00
LABORER: Mortar Mixer........... $ 16.61 9.88
LABORER: Pipelayer.............. $ 15.18 ** 5.58
OPERATOR: Asphalt Roller........ $ 21.35 5.38
OPERATOR: Bobcat/Skid
Steer/Skid Loader............v.. $ 18.63 8.78
OPERATOR: BOOM......ceiemvennann $ 21.44 8.29

OPERATOR: Bulldozer............. $ 18.89 8.60



OPERATOR: Forklift.............. $ i7.08 2.69

OPERATOR: Gradall............... $ 20.50 8.74
OPERATOR: Grader/Blade.......... $ 16.75 5.79
OPERATOR: Loader.......oveveiann $ 19.32 7.68
OPERATOR: Roller excluding

PSTITELEER ) cxomems o smcmemone Bhe Sickemenn @ 51Nl $ 18.60 8.10
PAINTER: SPray...eeceeevceeeonns $ 21.71 6.77
ROOFER. ..t vt vt annnanrasrearnnne $ 20.3@ 4.70
SHEET METAL WORKER (Metal

Roofs Installation).............. $ 20.71 6.23
TILE FINISHER. . vuveeeoeenvasinns $ 17.32 0.086
TILE SETTER. . . i i r it iitnnennanss $ 21.38 4.65

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EQ) 13786, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded {and any
solicitation was issued) on or after January 1, 2817. If this
contract is covered by the EQ, the contractor must provide
employees with 1 hour of paid sick leave for every 3@ hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EQ
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage



determination. The classifications are listed in alphabetical
order of ""identifiers"™" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
TP UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 87/81/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. ©198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local ©198. The next number,
@05 in the example, is an internal number used in processing
the wage determination. 87/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement {CBA) governing
this classification and rate.

survey Rate Identifiers

Classifications listed under the ""SU™" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-8@7 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, ©67
in the example, is an internal number used in praducing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier,

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was unicn data. EXAMPLE: UAVG-OH-@@l@
@8/29/2014, UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 818 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is
based.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

#* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the preocess described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinatiens
Wage and Hour Division

U.S. Department of Labor

260 Constitution Avenue, N.W.

Washington, DC 20218

2.) If the answer to the guestion in 1.) 1s yes, then an
interested party (those affected by the action} can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Laber

286 Constitution Avenue, N.W.
Washington, DC 28210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decisicon of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 286210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO”



"General Decision Number: MD20238069 01/06/2023

Superseded General Decision Number: MD20226069

State: Maryland

Construction Type: Residential

County: Washington County in Maryland.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally
required toc pay at least the applicable minimum wage rate
required under Executive Order 14826 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1{a)(2)-(68).

|If the contract is entered
|into on or after January 3@,
|2@22, or the contract is
|renewed or extended (e.g., an
option is exercised) on or
after January 36, 2022:

I

. The contractor must pay

Executive Order 14826
generally applies to the
contract.

all covered workers at
least $16.28 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2823.

If the contract was awarded on
or between January 1, 2815 and
|January 29, 2022, and the
contract is not renewed or
extended on or after January
|38, 2022:

. Executive Order 13658

. The contracter must pay all

generally applies to the
contract.

covered workers at least
$12.15 per hour {(or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2623.

I
I
|
|
|
|
|
I
I
I
I
I
I
I
|
I
|
I
|
|
|
|
|
I

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
] @1/06/2023



SUMD2612-929 86/25/2014

Rates Fringes
BRICKLAYER. .. ... v inennennn $ 26.20 7.43
CARPENTER. . .t v v i e e et e i i i ienannn $ 15.85 ** 9.88
CEMENT MASON/CONCRETE FINISHER...$ 17.54 ©.06
ELECTRICIAN. ....vvvvivninnnnnennn $ 18.00 @.e0
TRONWORKER, ORNAMENTAL,.......... $17.31 @.00
LABORER: Commen or General,
including brick mason tending
and cement mason tending......... $ 13.88 ** 6.00
LABORER: Pipelayer.............. $ 16.19 ** 2,15
OPERATOR:
Backhoe/Excavator/Trackhoe....... $ 16.92 5.43
OPERATOR: Loader................ $ 20.25 2.06
PAINTER (Brush and Roller}....... $ 16.36 1.45
PLUMBER. ... it i e eenan e $ 26.89 3.22
REOORERE SoGE: i itk Xelt b1 6mey-Tonone 4-m-Ropore -a< $ 22.69 .00
SHEET METAL WORKER (HVAC Duct
Installation Only)............... % 19.89 1.28

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14826 ($16.28) or 13658
($12.15). Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EOQ) 13786, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 38 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within



the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
{29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found toc be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers™” that indicate whether the particular
rate 1s a union rate {(current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
"MUAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM2198-085 87/081/2814, PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 8198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 8198. The next number,
805 in the example, is an internal number used in processing
the wage determination. 87/81/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014,

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate,

Survey Rate Identifiers

Classifications listed under the ""sSU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2812-067 5/13/2014, SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2812 is the year of survey on which
these classifications and rates are based. The next number, €67
in the example, is an internal number used in producing the
wage determination. 5/13/20814 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted,

Union Average Rate Identifiers

Classification(s) listed under the UAYG identifier indicate
that no single majority rate prevailed for those
classifications; however, 1€e% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-@e@1@
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 8818 in



the example, is an internal number used in producing the wage
determination. ©8/29/2@14 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Divisiocon

U.S. Department of Labor

289 Constitution Avenue, N,W.

Washington, DC 2082160

2.} If the answer to the question in 1.) is yes, then an
interested party {(those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
{See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.5. Department of Labor

2008 Constitution Avenue, N.W.
Washington, DC 20218

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adwinistrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.5. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 208218



4.3 All decisions by the Administrative Review Board are final.

END OF GENERAL DECISIO"
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U.S. Department of Labor - Wage and Hour Division (WHD) - Instructions For Completi... Page 1 of2

United States Department of Labor
Wage and Hour Division
Wage and Hour Division (WHD)

Instructions For Compieting Payroll Form, WH-347

* WH-347 (PDF)
OMB Control Na. 1235-0008, Expires 01/31/2015.

General: Form WH-347has been made avaiiable for the convenience of centractors and subconiractors required by their Federal or Federaliy-aided

construction-type contracts and subconiracts to submit weekly payrolls. Properly filled out, this form will satisfy the requirements of Regulations, Parts 3 and 5
(29 C.E.R., Subtitle A), as to payrolls submitted in connection with contracts subject to the Davis-Bacon and refated Acts.

While completion of Forrn WH-3 47 is optional, it Is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted
construckion contracts to respond to the Information collection contalned In 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Adt {40 U.5.C. § 3145) requires contractors
and subcontractors performing work on Federally financed or assisted construction contracts te "furnish weekly a statement with respect to the wag es paid each
employee during the preceding week." U.S. Depariment of Labor (DOL) Regulations at 29 C.F.R. § 5.5(a)(3)(ii) require contractors ko submit weekly a copy of all
payralls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance” indicating that the
payrolls are correct and complete and that each laborer or mechanic has been paid not | ess than the proper Davlis-Bacon prevailing wage rate for the work

performed. DOL and federal contracting agencies receiving this information review the information to determine that em ployees have received legally required
wages and fringe benefits.

Under the Davis-Bacon and related Acts, the contractor Is required to pay not less than prevailing wage, including fringe benefits, as predetermined by the
Department of Labor. The cantractor's obligation to pay fringe benefits may be met either by payrnent of the fringe benefits to bona fide benefit plans, funds or
programs or by making payments te the covered workers {laborers and mechanics) as cash in lieu of fringe benefits.

This payroll provides for the contractor to show on the face of the payroll all monies to each worker, whether as basic rates or as cash in lieu of fringe benefits,
and provides for the contractor's representation in the statement of compliance on the payroll (as shown on page 2) that he/she is paying for fringe benefits
required by the contract and not paid as cash In lieu of fringe benefits. Detailed instructions concerning the preparation of the payroll follow:

Contractor or Subcontractor: Fill in your firm's name and check appropriate box.

Address: Fill in your firm's address.

Payroll No.: Beginning with the number "1", list the payroll number for the submission.
For Week Ending: List the workweek ending date.
Project and Location: Self-explanatory.

Project or Contract No.: Self-expianatary.

Column 1 - Name and Individual Identifying Number of Worker: Enter each worker's full name and an individual identifying number (2.9., last four digits
of worker's social security number) on each weekly payroll submitted.

Column 2 - No. of Withholding Exemptions: This column is merely inserted for the employer's convenience and is not a requirement of Regulations, Part 3
and 5.

Column 3 - Work Classifications: List classification descriptive of work actually performed by each laborer or mechanic. Consult classification and minimum
wage schedule set forth in contract specifications, If additional classifications are deemed necessaty, see Contracting Officer or Agency representative. An

individual may be shown as having worked in more than one ¢l assification provided an accurate break down or hours worked in each classification is maintained
and shown on the submitted payroll by use of separate entries.

Column 4 - Hours worked: List the day and date and straight time and overtime hours warked in the applicable boxes. On all contracts subject to the
Contract Werk Hours Standard Act, enter hours worked in excess of 40 hours a week as "overtime'.

Column 5 - Total: Self-explanatory

Column 6 ~ Rate of Pay (In cluding Fringe Benefits): In the "straight ime" box for each worker, list the actual hourly rate paid for straight time worked,
plus cash paid in lieu of fringe benefits paid, When recerding the straight time hourly rate, any cash paid in lieu of finge benefits may be shown separately from
the basic Tate. For example, "$12.25/.40" would reflect a $12.25 base hourly rate plus $0.40 for fringe benefits. This is of assistance in correctly computing
overtime. See "Fringe Benefits" below. When overtime is worked, show the overtime hourly rate paid plus any cash in fieu of fringe benefits paid in the
nsvertime” box for each worker; otherwise, you may skip this box. See "Fringe Benefits” below. Paym ent of not less than time and one-half the basic or regular
rate paid is required for overtime under the Contract Work Hours Standard Act of 1962 if the prime contract exceads $100,000. In addition to paying no less
than the predetermined rate for the dassification which an individual works, the contractor must pay amounts predetermined as fringe benefits in the wage

dedision made part of the contract to app roved fringe benefit plans, funds or programs or shall pay as cash In lieu of fringe benefits. See "FRINGE BENEFITS"
below.

Column 7 - Gross Amount Earned: Enter gross amount earned on this project. If part of a worker's weekly wage was earned on projects other than the
project described on this payrell, enter in column 7 first the amount earned on the Federal or Federally assisted project and then the gross amount eamed

during the week cn all prajedts, thus "$16 3.00/$420.00" would reflect the eamings of a worker who eamed $163.00 on a Federally assisted construction project
during a week in which $420.00 was earned on all work.

htin:/Awww.dol.gov/whd/forms/wh347instr . htm 7/8/2014



U.S. Department of Labor - Wage and Hour Division (WHD) - Instructions For Completi... Page2of2

Column § - Deductions: Five columns are provided for showing dedudtions made. If more than five deduction are involved, use the first four columns and
show the balance deductions undet "Other" column; show actual total under "Total Deductions” column; and in the attachment to the payrcll describe the
deduction(s) contained in the "Other" column. Alfl deducticns must be in accordance with the provisions of the Copeland Act Regulations, 29 C.F.R., Part 3. If an

individual worked o cther jobs in addition to this project, show actual deductions from his/her weekly gross wage, and indicate that deductions are based on his
gross wages.

Column 9 - Net Wages Paid for Week: Self-explanatory.
Totals - Space has been left at the battom of the columns so that totals may be shown if the contractor so desires.

Statement Required by Regulations, Parts 3 and 5: While the "statement of compliance” need not be nctarized, the statement {on page 2 of the payroll

form) is subject to the penalties provided by 18 U.5.C. § 1001, namely, a fing, possible imprisonment of not mere than 5 years, or both. Accordingly, the party
signing this statement should have knowledge of the facts represented as true.

Ttems land 2: Space has been provided between ftems (1} and (2) of the statement for describing any deductions made. If all deductions made are

adequately described in the "Deductions” column above, state " See Deductions column in this payroll.” See "FRINGE BENEFITS" below for instructions
conceming filling cut paragraph 4 of the statement.

Item 4 FRINGE BENEFITS - Contractors who pay all required fringe benefits: If paying all fringe benefits to approved plans, funds, or programs in
amounts not less than were determined in the applicable wage decision of the Secretary of Laber, show the basic cash hourly rate and overtime rate paid to

each worker on the face of the payrol 1 and check paragraph 4{a) of the statement on page 2 of the WH-347 payroll form to indicate the payment. Note any
exceptions in section 4(c).

Contractors who pay no fringe benefits: If not paying all fringe benefits to approved plans, funds, or programs in amounts of at least those that were
determined in the applicable wage decision of the Secratary of Laber, pay any remaining fringe benefit amount to each laborer and mechanic and inser{ in the
"straight time" of the "Rate of Pay" column of the payrall an amount not less than the predetermined rate for each ciassification plus the amount of fringe
benefits determined for each classification in the application wage decision. Inasmuch as it is not necessary to pay time and a haif on cash paid in lieu of fringe
benefits, the overtime rate shall be not less than the sum of the basic predetermined rate, plus the half time premiura on basic or regular rate, plus the required

cash in lieu of fringe benefits at the straight time rate. In addition, check paragraph 4(b} of the statement on page 2 the payroll form to indicate the payment of
fringe benefits in cash directly to the workers. Note any exceptions in section 4(c).

Use of Section 4(c), Exceptions

Any contractor who is making payment to approved plans, fund s, or programs in amounts less than the wage determination requires 1s obliged to pay the
deficiency directly to the covered worker as cash in lieu of fiinge benefits. Enter any exceptions to section 4{a) or 4(b) in section 4(c). Enter in the Exception
column the craft, and enter in the Explanation column the hourly amount paid each werker as cash In lieu of fringe benefits and the hourly amount paid to plans,
funds, or programs as fringe benefits. The contractor must pay an amount not less than the predetermined rate plus cash in lieu of fringe benefits as shown in
section 4(c} to each such Individual fer ail hours worked (unless otherwise provided by applicable wage determination) on the Federal or Federally assisted

project. Enter the rate paid and amount of cash pald In lieu of fringe benefits per hour in column 6 on the payroll. See paragraph on "Contractors who pay no
fringe benefits" for computation of overtime rate.

Public Burden Statement: We estimate that it will take an average of 55 minutes to complete this collecticn of informaticn, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the dat a needed, and completing and reviewing the collection of Informaticn. If you
have any comments regarding these estimates or any other aspect of this collection of Information, inciuding sugg estions for reducing this burden, send them to
the Administrator, Wage and Hour Division, ESA, U.S. Department of Labor, Room 53502, 200 Constitution Avenue, N.W.,Washington, D.C. 20210.

Note: In order to view, fill out, and print PDF forms, you need Adobe® Acrobat® Reader® version 5 or later, which you may download for free at
www.adobe.com/products/acrobat/readstep2. html. To save the completed forms on your workstation, you need to use the "Save As" method to save the file.

For example, move your mouse curser over the PDF link and click on your "RIGHT" mouse butten. This will cause a menu to be displayed, from which you will
select the proper save eption - depending upon which browser you are using:

= For Microsoft IE users, select "Save Target As”

= For Netscape Navigator users, select "Save Link As"

Once you've selected the proper save option for your browser, and have saved the fite to a location you specified, go to your program menu and start the Adobe
Acrobat@® Reader. Once open, loc ate the PDF file you saved and open It directly In Acrobat®.

httn:/fwww.dol.eoviwhd/forms/wh347instr. htm 7/8/2014



Certificate from Contractor Appointing U.S. Department of Housing

. . and Urban Develocpment
Officer or Employee to Supervise Office of Public and Indian Housing

Payment of Employee

Project Name Date (mm/dd/yyyy)

Location Project No.

(I) (We) hereby certify that (I am) (we are) (the prime contractor) (a subcontractor) for

(specify “General Construction,” “Plumbing,” “Roofing,” etc.} in connection with construction of the above-mentioned Low-Rent Housing Project,

and that (I} (we) have appointed , Whose signature

appears below, to supervise the payment of (my) (our) employees beginning (Date: mm/dd/yyyy)

k]

That he/she is in a position to have full knowledge of the facts set forth in the payroll documents and in the statement of compliance
required by the so-called Kick-Back Statue which he/she is to execute with (my) (our) full authority and approval until such time as {I)

(we) submit to the (Name of Local Authority)

a new certificate appointing some other person for the purposes hereinabove stated.

(Identifying Signature of Appointee)

Attest (If required)
(Name of Firm or Coerporation)
By

(Signature) {Signature)

(Title} (Title}

{Date: mm/dd/yyyy) (Date: mm/dd/yyyy)

Note: This certificate must be execute by an authorized officer of a corporation or by a member of a partnership, and shall be executed
prior to and be submitted with the first payroll. Should the appointee be changed, a new certificate must accompany the first payroll for
which the new appointee executes a statement of compliance required by the Kick-Back Statue.

Replaces form PHA-282, which is obsolete form HUD-5282 (B/67)



Date:

To: Re: Work Project No.

Subject: Breakdown of Employee Fringe Benefits

The following interpretation is offered on payment of fringe benefits paid to employees by contractor performing HUD funded
work for the Housing Authority.

The Fringe Benefit provisions of the Davis-Bacon Act include the basic hourly rate of pay and the amount of contribution
irrevocably made by Contractor or Subcontractor to a third person pursuant to a fund, plan or program.

The Act EXCLUDES fringe benefits that a contractor is OBLIGATED to provide by law,
Please provide a breakdown of the fringe benefits for the following work classification(s).

Respectfuily,

Dawn M Bragunier
Modernization Coordinator

/dmb
Employee Name:
Social Security No.:
QUALIFIED EXCLUDED
HOURLY HOURLY FRINGES FRINGES
CLASSIFICATION BASE RATE FRINGE RATE HOURLY BREAKDOWN HOURLY BREAKDOWN
Health/Welfare Unemployment Comp
Pension S.8. Employer Y4
Trades $.S. Employee 14
COLA Workers’ Comp
Life Ins. Travel/Mileage
Apprenticeship
Vacation Pay
Holiday Pay
CERTIFIED TRUE & CORRECT
/s/

(Official) (Title) (Date)






SECTION 01010
CFP 521-11 - WALNUT TOWERS DECK AND RATL REPLACEMENT

SUMMARY OF WORK

Section 01010 — Page 1

PART 1 GENERAL
1.01 SECTION INCLUDES
A. Project Description.
B. Contractor Use of Site & Premises.
(@, Contractor Scheduling,
D. Liquidated Damages.
E. Special Consideration,
1.02  PROJECT DESCRIPTION

A. Remove and Install decks and rails in accordance with the drawings,
specifications and schedule.

B. Comply with attached spec schedule.
1.03 CONTRACTOR USE OF SITE AND PREMISES

A. Access to site: 8:00 AM to 4:30 PM Monday thru Friday. No work on
Saturdays, Sundays or Holidays unless written approval given by the
Authority. The Housing Authority’s “Holidays” are: New Year’s Day,
Martin Luther King’s Birthday, President’s Day, Good Friday, Memorial
Day, Juneteenth, 4% of July, Labor Day, Veteran’s Day, Thanksgiving
Day, and the Friday following Thanksgiving Day, and Christmas Day.
When a holiday falls on a weekend, either the Friday prior to, or the
Monday following shall be considered the holiday. Confirm exact date
with the Owner.

B. Contractor is responsible for all permits if required, all street barricades,
caution tape as needed to keep bystanders away from construction site,

Cx Contracior shall notify the City of Hagerstown if required.
D. Remove all debris from the site as it accumulates.

E. Repair/reassemble all damage to property, sidewalks, lawns, curbs and
streets or other equipment.



SECTION 01010

CFP 521-11 - WALNUT TOWERS DECK AND RAIL REPLACEMENT

SUMMARY OF WORK

| F

Section 01010 - Page 2

Contractor to visit site prior to submitting quote in order to become
familiar with scope of work.

1.04 CONTRACTOR SCHEDULING

A.

Assume an award by mid October, 2023. Work shall be completed by as
mutually agreed between the Contractor and Owner.

The Coniractor shall submit a schedule for approval by the Authority.
Submit within seven (7) calendar days of award.

Completion of work will be mutually agreed upon between the owner and
the contractor.

1.05 PRE-CONSTRUCTION MEETING

A

B.

Owner and Contractor shall meet prior to start of work (usually at the time
of execution of agreement) to discuss the details of the work.

The site superintendent assigned to this project shall be present at the pre-
construction meeting.

1.06  SPECIAL CONSIDERATIONS

A,

Any instance regarding the Contractor’s work that requires the attention of
the Owner’s personnel after normal working hours will result in the
Contractor being billed $46.43/hr.; minimum bil! is two (2) hours. Minor
items not requiring immediate attention by the Owner will be brought to
the Contractor’s attention the following day.

Notify tenants and/or Owner in writing 48 hours in advance of any work
that could affect Owner/tenants such as work taking place over
clotheslines, entrances to units, parking, etc.

If temporary dismantling of equipment is required in order to access the
work, notify the Authority seven (7) days prior to the work in this area.
Dismantling and re-assembly shall be the responsibility of the Contractor.

Safety is paramount. Secure areas below all trees receiving work. Secure
areas of operating machinery. Comply with all governmental
requirements. Post an employee on the ground to serve as a safety officer.

Clean up debris as it accumulates. Maintain a clean site at all times.



SECTION 01010
CFP 521-11 - WALNUT TOWERS DECK AND RAIL REPLACEMENT

SUMMARY OF WORK

Section 01010 — Page 3

END OF SECTION



SECTION 01035 MODIFICATION/CHANGE ORDER PROCEDURES | 2023

CFP 521-11 WALNUT TOWERS
DECK AND RAIL REPLACEMENTS

PART 1 - GENERAL
1.01  RELATED DOCUMENTS

A. Drawings, specifications and general provisions of Contract Agreement, including General and
Supplementary Contract Conditions for Small Construction/Development Contracts, Form HUD-5370-EZ,
(1/2014) and other Specification sections, apply to this section,

1.02 SUMMARY

A. This section specifies administrative and procedural requirements for handling and processing
Contract modification or change orders.

B. Related Sections: The following sections contain requirements that relate to this section:
1. Section 01027 “Application for Payment™ for administrative procedures governing applications
for payment.

1.03 MINOR CHANGES IN THE WORK

A. Supplemental instructions authorizing minor changes in the work, not involving an adjustment to the
Purchase Order/Contract Sum or Contract Time, will be issued by the Owner or his representative.

B. The Contractor shall assume that there will be minor adjustments/changes from what is shown on the
drawings or specified and shall make allowances for such unknowns in his quote.

1.04 CHANGE ORDER PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: Proposed changes in the work that will require adjustment to the
Purchase Order and or Contract Sum or Contract Time will be issued by the Owner and/or Engineer,
with a detailed description of the proposed change and supplemental or revised Drawings and
Specifications, if necessary.

2. Proposal requests issued by the Owner and/or Engineer are for information only. Do not consider
any of them as instructions either to stop work in progress, or to execute the proposed change.

3. Unless otherwise indicated in the proposal request, within 15 days of receipt of the proposal
request, submit to the Owner and Engineer for review an estimate of cost necessary to execute the
proposed change.

- = o5 o T T e e ey mew w - STt mm m o m SO
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SECTION 01035 MODIFICATION/CHANGE ORDER PROCEDURES | 2023

CFP 521-11 WALNUT TOWERS
DECK AND RAIL REPLACEMENTS |

1. Refer to HUD Genera!l Conditions and/or Supplement Conditions for instructions on
Change Orders.

2. Include a statement indicating the effect the proposed change in the work will have on the
Contract Time,

B. Contractor — Initiated change Order Proposal Requests: When latent or other unforeseen

conditions require modifications to the Purchase Order/Contract Agreement, the Contractor may
propose changes by submitting a request for a change to the Owner.

1. Include a statement outlining the reasons for the change and the effect of the change on the

work. Provide a complete description of the proposed change. Indicate the effect of the
proposed change on the Contract Sum and Contract Time.

2. See HUD General Conditions for instructions on Change Orders.

1.05  CONSTRUCTION CHANGE DIRECTIVE

A. Construction Change Directive: When the Owner, Engineer and Contractor are not in total
agreement on the terms of a Change Order Proposal Request, the owner may issue a Construction

Change Directive instructing the Contractor to proceed with a change in the work, for subsequent
inclusion in a Change Order.

B. The Construction Change Directive will contain a complete description of the change in the work
and designate the method to be followed to determine change in the Contract Sum or Contract time.

C. Documentation: Maintain detailed records on a time and material basis of work required by the
Construction Change Directive.

1. Afier completion of the change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Confract.

2. See HUD General Conditions for additional instructions.

1.06 CHANGE ORDER PRCEDURES

A. Upon the Owner’s, Engineer’s approval of a Change Order Proposal Request, the owner will issue a
Change Order for signatures of the owner and Contractor as provided in the General Conditions of
the Contract or the owner may issue a Purchase Order for the additional work required.

SECTION 01035 - MODIFICATION/CHANGE ORDER PROCEDURES Page 2



SECTION 01035 MODIFICATION/CHANGE ORDER PROCEDURES h 2023

CIFP 521-11 WALNUT TOWERS
DECK AND RAIL REPLACEMENTS |

PART 2 — PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION
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SECTION 013000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A

T I®mMMmMODOm

General administrative requirements,
Eiecironic document submittal service.
Preconstruction meeting.

Progress meetings.

Construction progress schedule.

Submittals for review.

Mumber of copies of submittals.

Requests for Interpretation (RFI) procedures,
Submittal procedures,

1.02 REFERENCE STANDARDS
1.03 GENERAL ADMINISTRATIVE REQUIRENMENTS

A

B.

Comply with requirements of Section 017000 - Execution and Closecut Requirements for
coordination of execution of administrative tasks with timing of construction activities.

Make the following types of submittals to MSB Architects:
Requests for Interpretation (RFI).

Requests far substitution.

Shop drawings, product data, and samples.

Test and inspection reporis.

Design data.

Manufacturer's instructions and field reports.
Applications for payment and change order requests.
Progress schedules.

Correction Punch List and Final Correction Punch List for Substantial Completion.
0. Closeout submittals.

S OEND MR WN

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 ELECTRONIC DOCUMENT SUBMITTAL SERVICE

A,

Ali documents transmitted for purposes of administration of the contract are to be in electronic
(PDF, MS Word, or MS Excel) format, as appropriate to the document, and transmitted via an
Internet-based submittal service that receives, logs and stores documents, provides electronic
stamping and signatures, and notifies addressees via emait.

1. Besides submittals for review, information, and closeout, this procedure applies to

Requests for Interpretation {RFls), progress documentation, contract modification

documents (e.g. supplementary instructions, change proposals, change orders},

applications for payment, field reports and meeting minutes, Contractor's correction
punchlist, and any other document any participanf wishes to make part of the project
record.

Contractor and MSB Architects are required to use this service.

It is Contractor's responsibility to submit decuments in allowable format.

Subcontractors, suppliers, and MSB Architects's consuitants will be permitted to use the

service af no extra charge.

5. Users of the service need an email address, internet access, and PDF review software
that includes ability to mark up and apply electronic stamps (such as Adobe Acrobat,
www.adobe.com, or Bluebeam PDF Revu, www.bluebeam.com), unless such software
capability is provided by the service provider.

CR o
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B.

C.

6. Paper document transmiitals will not be reviewed; emailed electronic documents will not
be reviewed.

7. All other specified submittal and document transmisslon procedures apply, except that
electronic document requirements do not apply to samples or color selection charts,

Submittal Service: The selected service is:

1.  Newforma ConstructEx: www.newforma.com/our-solutions/constructex/#sle.

Project Closeout: MSB Architects will determine when to terminate the service for the project
and is responsible for obtaining archive copies of files for Hagerstown Housing Authority.

3.02 PRECONSTRUCTION MEETING

A,
B.

Schedule meeting after Notice of Award.

Attendance Required:

1. Hagerstown Housing Authority.
2. MSB Architects.

3. Contractor.

Agenda:

. Execution of Hagerstown Housing Authority-Contractor Agreement.

Submission of executed bonds and insurance certificates,

Distiribution of Contract Documents,

Submission of list of subcontractors, list of products, schedule of values, and progress
schedule.

5. Procedures and processing of field decisions, submittals, substitutions, applications for

payments, proposal request, Change Orders, and Contract closeout procedures.
6. Scheduling.

Record minutes and distribute copies within two days after meeting to participants, with two

copies to MSB Architects, Hagerstown Housing Authority, participants, and those affected by
decisions made.

B

3.03 PROGRESS MEETINGS

A,

B.

Schedule and administer meetings throughout progress of the work at maximum bi-monthly
intervals.

Make arrangements for meetings, prepare agenda with copies for participants, preside at
meetings.

Attendance Required:

1. Contractor.

2. Hagerstown Housing Authority.

3. MSB Architects.

4. Contractor's superintendent.

Agenda:
1. Review minutes of previous meetings.

2,  Review of work progress,

3. Field observations, problems, and decisions.

4. Identification of problems that impede, or will impede, planned progress.
5. Review of submittals schedule and status of submittals.

6. Review of RFls log and status of responses.

7. Review of off-site fabrication and delivery schedules.

8. Maintenance of progress schedule.

8. Corrective measures to regain projected schedules.

10. Planned progress during succeeding work period.

11. Maintenance of quality and work standards.

12. Effect of proposed changes on progress schedule and coordination.

13. Other business relating to work.

HHA Walnut Tower Handrail 013000 -2 Administrative Requirements



E.

Record minutes and distribute copies within two days after meeting to participants, with two

copies to MSB Architects, Hagerstown Housing Authority, participants, and those affected by
decisions made.

3.04 CONSTRUCTION PROGRESS SCHEDULE - SEE SECTION 013216

A,

B.
C.

Within 10 days after date of the Agreement, submit preliminary schedule defining planned
operations for the first 60 days of work, with a general outline for remainder of work.

Within 10 days after joint review, submit complete schedule.
Submit updated schedule with each Application for Payment.

3.05 REQUESTS FOR INTERPRETATION (RFI)

A

B.

Definition: A request seeking one of the following:
1. Aresolution o an issue which has arisen due to field conditions and affects design intent.

Whenever possible, request clarifications at the next appropriate project progress meeting, with
response entered into meeting minutss, rendering unnecessary the issuance of a formal RFi.

Preparation: Prepare an RFl immediately upon discovery of a need for interpretation of
Contract Documents. Failure to submit a RF1 in a timely manner is not a legitimate cause for
claiming additional costs or delays in execution of the work.
1.  Prepare a separate RF! for each specific item.
a. Review, coordinate, and comment on requests originating with subcontractors and/or
materials suppliers.
b. Do not forward requests which solely require internal coordination between
subcontractors.
2, Prepare using software provided by the Electronic Document Submittal Service.
3. Combine RF| and its attachments into a single electronic file. PDF format is preferred.

Reason for the RFI: Prier to initiation of an RFI, carefully study all Contract Documents to

confirm that information sufficient for their interpretation is definitely not included.

1. Frivolous RFis: Requests regarding information that is clearly indicated on, or reasonably
inferable from, Contract Documnents, with no additional input required to clarify the
question. They will be returned without a response, with an explanatory notation.

a. The Hagerstown Housing Authority reserves the right to assess the Contractor for the
costs (on time-and-materials basis) incurred by the MSB Architects, and any of its
consultants, due to processing of such RFls.

Content: Include identifiers necessary for tracking the status of each RFI, and information

necessary to provide an actionable response.

1. Official Project name and number, and any additional required identifiers established in

Contract Documents,

Hagerstown Housing Authority's, MSB Architects's, and Contractor's names.

Discrete and consecutive RFI number, and descriptive subjectfitle.

Issue date, and requested reply date.

Reference to particular Contract Document(s) requiring additional

information/interpretation. ldentify periinent drawing and detail number and/or

specification section number, title, and paragraph(s).

6. Annotations: Field dimensions and/or description of conditions which have engendered
the request.

7.  Contractor's suggested resolution: A written and/or a graphic solution, to scale, is
required in cases where clarification of coordination issues is involved, for example;
routing, ¢learances, and/or specific locations of work shown diagrammatically in Contract

Documents. If applicable, state the likely impact of the suggested resolution on Contract
Time or the Contract Sum,

Attachments: Include sketches, coordination drawings, descriptions, photos, submittals, and
other information necessary to substantiate the reason for the request.

Review Time: MSB Architects will respond and return RFls to Contractor within seven calendar
days of receipt. For the purpose of establishing the start of the mandated response period,

LN
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RFls received after 12:00 noon will be considered as having been received on the following
regular working day.

Responses: Content of answered RFIs will not constitute in any manner a directive or
authorization to perform extra work or delay the project. if in Contractor's belief it is likely to
lead to a change to Contract Sum or Contract Time, promptly issue a notice to this effect, and
follow up with an appropriate Change Order request to Hagerstown Housing Authority,

3.06 SUBMITTAL SCHEDULE

A.

Submit to MSB Architects for review a schedule for submittals in tabular format,
1. Account for time required for preparation, review, manufacturing, fabrication and delivery
when establishing submittal delivery and review deadline dates.
a. For assemblies, equipment, systems comprised of multiple components and/or
requiring detailed coordination with other work, allow for additional time to make
corrections or revisions te initial submittals, and time for their review.

3.07 SUBMITTALS FOR REVIEW

A.

When the following are specified in individual sections, submit them for review:
1. Product data.

2. Design data.

3. Shop drawings.

4,  Samples for selection.

5.  Samples for verification.

Submit to MSB Architects for review for the limited purpose of checking for compliance with
information given and the design concept expressed in Contract Documents.

Samples will be reviewed for aesthetic, color, or finish selection.

After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record documents purposes described in Section 017800 - Closeout
Submittals,

3.08 SUBMITTALS FOR INFORMATION

A

B.

When the following are specified in individual sections, submit them for information:
Certificates.

Test reports.

Inspection reports.

Manufacturer's instructions.

Manufacturer's field reports.

Cther types indicated.

Submit for MSB Architects’s knowledge as contract administrator or for Hagerstown Housing
Authority.

S e

3.09 SUBMITTALS FOR PROJECT CLOSEQUT

A
B.
C.

Submit Correction Punch List for Substantial Completion.
Submit Final Correction Punch List for Substantial Completion.

When the following are specified in individual sections, submit them at project closeout in
compliance with requirements of Section 017800 - Closeout Submittals:

Project record documents.

Operation and maintenance data.

Warranties.

Bonds,

Other types as indicated.

Submit for Hagerstown Housing Authority's benefit during and after project completion.

RIS IS
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3.10 NUMBER OF COPIES OF SUBMITTALS

A.  Electronic Documents: Submit one electronic copy in PDF format; an electronically-marked up
file will be returned. Create PDFs at native size and right-side up; illegible files will be rejected.

B. Samples: Submit the number specified in individual specification sections; one of which will be
retained by MSB Architects.
1. After review, produce duplicates.
2. Retained samples will not be returned to Contractor unless specifically so stated.
3.11 SUBMITTAL PROCEDURES

A.  General Requirements:

1. Sequentially identify each item. For revised submittals use original number and a
sequential numerical suffix.

2. Apply Contractor's stamp, signed or initialed ceriifying that review, approval, verification of
products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with the requirements of the work and Contract Documents.

a. Submittals from sources other than the Contractor, or without Contractor's stamp will
not be acknowledged, reviewed, or returned.

3. Deliver each submittal on date noted in submittal schedule, unless an earlier date has
been agreed to by all affected parties, and is of the benefit to the project.

a. Upload submittals in elsctronic form to Electronic Document Submittal Service
website.

4.  Schedule submittals to expedite the Project, and coordinate submission of related items.

a. For each submittal for review, allow 15 days excluding delivery time to and from the
Contractor.

b. For sequential reviews involving MSB Architects's consultants, Hagerstown Housing
Authority, or another affected party, allow an additional 7 days.
5. Incomplete submittals will not be reviewed, unless they are partial submittals for distinct
portion(s}) of the work, and have received prior approval for their use.
B. Product Data Procedures:
1. Submit only information required by individual specification sections.
2. Collect required information into a single submittal.
3. Submit concurrently with related shop drawing submittal.
4. Do not submit (Material) Safety Data Sheets for materials or products.
C. S8hop Drawing Procedures:

1. Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting
Cantract Documents and coordinating related work.

2. Do not reproduce Contract Documents to create shop drawings.
3. Generic, non-project-specific information submitted as shop drawings do not meet the
requirements for shop drawings.
D. Samples Procedures:
1. Transmit related items together as single package.

2. Identify each item fo allow review for applicability in refation to shop drawings showing
installation locations.

3.12 SUBMITTAL REVIEW

A. Submittals for Review: MSB Architects will review each submittal, and approve, or take other
appropriate action,

B. Submittals for information: MSB Architects will acknowledge receipt and review. See below for
actions to he taken.

C. MSB Architectss actions will be reflected by marking each returned submittal using virtual
stamp on electronic submittals.

D. MSB Architects's and consultants’ actions on items submitted for review:
1. Authorizing purchasing, fabrication, delivery, and installation:
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a. "Approved", or language with same legal meaning.

b. "Approved as Noted, Resubmission not required", or language with same legal
meaning.

1) At Contractor's option, submit corrected item, with review notations
acknowledged and incorporated.

c. "Approved as Noted, Resubmit for Record”, or language with same legal meaning.
2. Not Authorizing fabrication, delivery, and installation:

E. MSB Architects's and consultants’ actions on items submitted for information:
1. ltems for which no action was taken:

a. "Received” - to notify the Contractor that the submittal has been received for record
only.
2. Items for which action was taken:
a. "Reviewed" - no further action is required from Contractor.

END OF SECTION
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SECTION 092113
EXTERIOR PAINTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.

Surface preparation.
Field application of paints.

Scope: Finish exterior surfaces exposed to view, unless fully factory-finished and unless

otherwise indicated, including the following:

Do Not Paint or Finish the Following ltems:

1. Items factory-finished unless otherwise indicated; materials and products having factory-
applied primers are not considered factory finished.

2. ltems indicated to receive other finishes.

3. ltems indicated to remain unfinished.

4

Fire rating labels, equipment serial number and capacity labels, and operating parts of
equipment.

1.02 REFERENCE STANDARDS

A

MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual Current
Edition.

1.03 SUBMITTALS

A
B.

See Section 013000 - Administrative Requirements, for submittal procedures.

Product Data: Provide complete list of products to be used, with the following information for
each:

1. Manufacturer's name, product name and/or catalog number, and general product category
(e.g. "alkyd enamel").
2. MPI product number (e.g. MPI #47).

3. Cross-reference to specified paint system(s} product is to be used in; include description
of each system,

Samples: Submit three paper "draw down" samples, 8-1/2 by 11 inches in size, illustrating

range of colors available for each finishing product specified.

1. Where sheen is specified, submit samples in only that sheen.

2. Allow 30 days for approval process, after receipt of complete samples by MSB Architects.

3. Paint color submittals will not be considered until color submittals for major materials not
to be painted, such as masonry, have been approved.

Maintenance Materials: Furnish the following for Hagerstown Housing Authority's use in
maintenance of project.
1. See Section 016000 - Product Requirements, for additional provisions.

2. Extra Paint and Finish Materials: 1 gallon of each color; from the same product run, store
where directed.

3. Label each container with color in addition to the manufacturer's label.

1.04 QUALITY ASSURANCE

A

After preperation of surface to recieve new coating, schedule visual inspection by Sherwin
Williams representative

1.05 DELIVERY, STCRAGE, AND HANDLING

A
B.

Deliver products fo site in sealed and labeled containers; inspect to verify acceptability.

Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.
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1.06 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the paint product
manufacturer's temperature ranges.

B.  Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

C. Do not apply exterior paint and finishes during rain or snow, or when relative humidity is outside
the humidity ranges required by the paint product manufacturer.

D.  Minimum Application Temperatures for Latex Paints: 50 degrees F for exterior; unless required
otherwise by manufacturer's instructions.

E. Provide lighting level of 80 ft candles measured mid-height at substrate surface.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Provide paints and finishes used in any individual system from the same manufacturer; no
exceptions.

B. Paints:
1. Sherwin-Williams Company: www.sherwin-williams.com/gsle.

C. Substitutions: Not permitted.
2.02 PAINTS AND FINISHES - GENERAL

A. Paints and Finishes: Ready-mixed, unless required to be a field-catalyzed paint.

1. Provide paints and finishes of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each paint material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is
described explicitly in manufacturer's product instructions.

2.03 PAINT SYSTEMS - EXTERIOR
A. Paint E-OP - Exterior Surfaces to be Painted, Unless Otherwise Indicated: Including primed
metal.
1. Two top coats and one coat primer.
2.  Top Coat(s). Exterior Latex; MPI#10, 11, 15, 119, or 214,
a. Products:
1} Sherwin-Williams SuperPaint Exterior.
2}  Substitutions: See Section 016000 - Product Requirements
B. Paint E-OP-FL - Concrete Floors to be Painted.
1. Two top coats and one coat primer.
2. Top Coat(s): High Build Acrylic Deck and Floor Coating,
a. Products:
1) Sherwin-Williams Armorseal Tread-Plex, Semi-Eg-Shel.
b. Anti-Slip Products
1)  H&C Sharkgrip Slip-Resistant Additive.
2) Substitutions: Not permitted
2.04 PRIMERS
A, Primers: Provide a primer recommended by manufacturer of top coats.
2.05 ACCESSORY MATERIALS

A. Accessory Materials: Provide primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials as required for final completion of painted surfaces.

B. Patching Material: Latex filler.
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C.

Fastener Head Cover Material: Latex filler.

PART 3 EXECUTION
3.01 EXAMINATION

A,
B.
C.

D.
E.

Do not begin application of paints and finishes until substrates have been properly prepared.
Verify that surfaces are ready to receive work as instructed by the product manufacturer.

Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially affect proper application.

Test shop-applied primer for compatibility with subsequent cover materials.

Measure moisture content of surfaces using an electronic moisture meter. Do not apply finishes
unless moisture content of surfaces are below the following maximums:
1. Concrete Floors and Traffic Surfaces: 8 percent.

3.02 PREPARATION

A,
B.

C.

Clean surfaces thoroughly and correct defects prior to application.

Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

Remove or repair existing paints or finishes that exhibit surface defects.

Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces for finishing.

Seal surfaces that might cause bleed through or staining of topcoat.

Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach. Rinse with clean water and allow surface to dry,

Concrete Floors and Traffic Surfaces: Remove contamination, acid etch, and rinse floors with
clear water, Verify required acid-alkali balance is achieved. Allow to dry.
1. Concrete surface to meet a CSP 1-3 rating prior to applying coatings.

3.03 APPLICATION

A

B.

C.
D.

E.

Apply products in accordance with manufacturer's written instructions and recommendations in
"MP! Architectural Painting Specification Manual".

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

Apply each coat to uniform appearance.

Vacuum clean surfaces of lcose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

Reingstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.

3.04 CLEANING

A

Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.

3.05 PROTECTION

A,
B.

Protect finishes until completion of project.
Touch-up damaged finishes after Substantial Completian.
END OF SECTION
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SECTION 074133
PLASTIC ROOF PANELS

PART1 GENERAL
1.01 SECTION INCLUDES
A.  Plastic roof panels.
B. Exposed fasteners.
C. Accessories.
1.02 REFERENCE STANDARDS
A, ASTM D638 - Standard Test Method for Tensile Properties of Plastics 2022,

B. ASTM D790 - Standard Test Methods for Flexural Properties of Unreinforced and Reinforced
Plastics and Electrical Insulating Materials 2017,

C. ASTM D792 - Standard Test Methods for Density and Specific Gravity (Relative Density) of
Plastics by Displacement 2020,

D. FM 4880 - Evaluating the Fire Performance of Insulated Building Panel Assemblies and Interior
Finish Materials 2017,

1.03 SUBMITTALS
A.  See Section 013000 - Administrative Requirements for submittal procedures.

B. Product Data: Manufacturer's data sheets on each product to be used, including:
1.  Storage and handling requirements and recommendations.
2. Instaliation methods.
3. Specimen warranty.

C. Shop Drawings: Include layouts of roof panels, details of edge conditions, spacing and type of
connections, flashings, and special conditions,
1. Show work to be field-fabricated or field-assembied.

D. Selection Samples: For each type of roofing panel specified, submit samples representing
manufacturer's full range of available colors and patterns.

E. Verification Samples: For each roofing system specified, submit samples of minimum size 12
inches square, representing actual roofing panel material, thickness, profile, color, and fexture.

F. Warranty: Submit specified manufacturer's warranty and ensure that forms have been
completed in Hagerstown Housing Authority's name and are registered with manufacturer,

1.04 DELIVERY, STORAGE, AND HANDLING

A. Store roofing panels on project site as recommended by manufacturer to minimize damage to
panels prior to installation.

1.05 FIELD CONDITIONS

A. Do notinstall plastic roof panels, when surface, ambient air, or wind chill temperatures are
below 45 degrees F.

1.06 WARRANTY
A, See Section 017800 - Closeout Submittals for additional warranty requirements.

E. Special Warranty: Provide 10-year warranty covering weatherability, structural integrity, and
flammability of plastic roof panels, Complete forms in Hagerstown Housing Authority's name
and register with warrantor.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Plastic Roof Panels:

1. H & F Manufacturing Corporation; Phase-2 PVC Panel: www hfmfgcorp.comf#sle.
2. Substitutions: See Section 016000 - Product Requirements.
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2.02 PLASTIC ROOF PANELS

A. Plastic Roof Pangls:
1. Provide complete assemblies including roof panels, ridge vents, closures, fasteners,
connectors, and accessories.
2 Provide complete system complying with specified requirements and remaining
weathertight while withstanding anticipated movement of substrate and thermally-induced
movement of roofing system.

B. Polyvinyl Chioride (PVC) Roof Panels:

Density: 1.33 ozfcu inch, minimum, in accordance with ASTM D792 test method.
Fire Rating: Class 1, in accordance with FM 4880.

Tensile Strength: 8000 psi, minimum yield, in accordance with ASTM D638,

Flexural Strength: 13000 psi, minimum, in accordance with ASTM D790 test method.
Service Temperature: Minus 4 to 120 degrees F.

Profile: 7.2" x 1 1/2".

_ Color: To be selected by MSB Architects from the manufacturer's standard range.

2.03 ATTACHMENT SYSTEM

A. Exposed Fasteners: Provide manufacturer's recommended hot-dip galvanized steel fasteners
and washers, with integral EPDM gasket that will provide weathertight connections, and
accommodate anticipated thermal movement.

2.04 ACCESSORIES

A. Miscelianeous Items: Provide flashings, trim, moldings, closure strips, and ridge caps of same
material, thickness, and finish as used for roofing panels.

B. Horizontal and Vertical Closures: Provide manufacturer's standard, prefabricated, close-fitting
components designed for use with roofing panels.

C. Sealants:
1. Exposed Sealant: As recommended and approved by plastic roof panel manufacturer.
2. Concealed Sealant: Manufacturer's recommended tape sealant.

PART 3 EXECUTION
3.01 EXAMINATION
A. Do not begin installation of plastic roof panels until substrates have been properly prepared.

B. If substraie preparation is responsibility of another installer, notify MSB Architects of
unsatisfactory preparation before proceeding.

3.02 PREPARATION

A.  Coordinate roofing work with provisions for roof drainage, flashing, trim, penetrations, and other
adjoining work; ensure completed roof will be free of leaks.

NG P wN S

B. Remove protective film from surface of roof panels immediately prior to installation; strip film
carefully to avoid damage to panel surfaces.

C. Protect surrounding areas and adjacent surfaces from damage during execution of this work.
3.03 INSTALLATION

A. Install plastic roof panels in accordance with approved shop drawings and panel manufacturer's
installation instructions applicable to specific project conditions; anchor components of roofing
system securely in place while allowing for thermal and structural movement.

1. Install roofing system with exposed fasteners.

2 Minimize field cutting of panels, and where field cutting is required, use methods that will
not distort pane! profiles.

3.  Minimize transverse joints.

4. Provide sealant tape at lapped panel joints.

B. Install miscellangous accessories as required for a complete roofing assembly.
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3.04 CLEANING
A. See Section 017000 - Execution and Closeout Requirements for additional requirements.

B. Clean exposed work upon completion of installation; remove grease and oil films, excess joint
sealer, handling marks, and debris from installation, leaving work clean and unmarked, free
from dents, creases, waves, scratch marks, or other damage to finish.

3.05 PROTECTION

A. Do not permit storage of materials or roof traffic on installed roof panels; provide temporary
walkways or planks as necessary to avoid damage to completed work, and protect roofing until
completion of project.

B. Touch-up, repair, or replace damaged roof panels or accessories before Date of Substantial
Completion.

END OF SECTION
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SECTION 055000
METAL FABRICATIONS

PART 1 GENERAL
1.01 SECTION INCLUDES

A,

Shop fabricated stee! and aluminum iterns.

1.02 REFERENCE STANDARDS

A
B.

C.

D.
E.

F

ASTM A36/A36M - Standard Specification for Carbon Structural Steel 2019,

ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, and Threaded Rod 60 000
P3| Tensile Strength 2021.

ASTM A501/A501M - Standard Specification for Hot-Formed Welded and Seamless Carbon
Steel Structural Tubing 2021.

AWS A2 .4 - Standard Symbols for Welding, Brazing, and Nondestructive Examination 2020,
AWS D1.1/D1.1M - Structural Welding Code - Steel 2020, with Errata (2023).
SSPC-Paint 15 - Steel Joist Shop Primer/Metal Building Primer 2004.

1.3 SUBMITTALS

A.
B.

See Section 013000 - Administrative Requirements, for submittal procedures.

Shop Drawings: Indicate profiles, sizes, connection attachments, reinforcing, anchorage, size

and type of fasteners, and accessories. Include erection drawings, elevations, and details

where applicable.

1. Indicate welded connections using standard AWS A2.4 welding symbols. Indicate net
weld lengths.

2. Design data: Submit drawings and supporting calculations, signed and sealed by a
qualified professional structural engineer.

PART 2 PRODUCTS
2.01 MATERIALS - STEEL

A,
B.
C.

D.
E.
F.

Steel Sections: ASTM A36/A36M.
Steel Tubing: ASTM A501/A501M hot-formed structural tubing.

Mechanical Fasteners: Same material as or compatible with materials being fastened; type
consistent with design and specified quality level.

Bolts, Nuts, and Washers: ASTM A307, Grade A, plain.
Welding Materials: AWS D1.1/D1.1M; type required for materials being welded.

Shop and Touch-Up Primer: SSPC-Paint 15, complying with VOC limitations of authorities
having jurisdiction.

2.02 FABRICATION

A

B.
C.
D

In

Fit and shop assemble items in largest practical sections, for delivery to site.
Fabricate items with joints tightly fitted and secured.
Continuously seal joined members by intermittent welds and plastic filler.

Grind exposed joints flush and smooth with adjacent finish surface. Make exposed joints butt
tight, flush, and hairline. Ease exposed edges to small uniform radius.

Exposed Mechanical Fastenings: Flush countersunk screws or bolts; unobtrusively located;
consistent with design of component, except where specifically noted otherwise.

Furnish components required for anchorage of fabrications. Fabricate anchors and related
components of same material and finish as fabrication, except where specifically noted
otherwise,
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2.03 FINISHES - STEEL

A. Prime paint steel items.

B. Clean surfaces of rust, scale, grease, and foreign matter prior to finishing.

C. Prime Painting: One coat.
2.04 FABRICATION TOLERANCES

A. Squareness. 1/8 inch maximum difference in diagonal measurements,

B. Maximum Offset Between Faces: 1/16 inch.

C. Maximum Misalignment of Adjacent Members: 1/16 inch.

D. Maximum Bow: 1/8 inch in 48 inches.

E. Maximum Deviation From Plane: 1/16 inch in 48 inches.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that field conditions are acceptable and are ready to receive work,
3.02 PREPARATION

A. Clean and sirip primed steel items to bare metal where site welding is required.
3.03 INSTALLATION

A. Install items piumb and level, accurately fitted, free from distortion or defects.

B. Provide for erection loads, and for sufficient temporary bracing to maintain true alignment until
completion of erection and installation of permanent attachments.

C. Obtain approval prior to site cutting or making adjustments not scheduled.
3.04 TOLERANCES
A.  Maximum Variation From Plumb: 1/4 inch per story, non-cumulative.
B. Maximum Qifset From True Alignment: 1/4 inch.
C. Maximum Out-of-Position: 1/4 inch.
END OF SECTION
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SECTION 017000
EXECUTION AND CLOSEOUT REQUIREMENTS

PART1 GENERAL
1.01 SECTION INCLUDES
A. Examination, preparation, and general installation procedures.
B. Cutting and patching.
C. Cleaning and protection.
D

Closeout procedures, including Contractor's Correction Punch List, except payment
procedures.

E. General requirements for maintenance service.
1.02 PROJECT CONDITIONS

A, Ventilate enclosed areas to assist cure of materials, to dissipate tumidity, and to prevent
accumnulation of dust, fumes, vapors, or gases.

B. Dust Control: Execute work by methods to minimize raising dust from construction operations.
Provide positive means to prevent air-borne dust from dispersing into atmosphere and over
adjacent property.

1.03 COORDINATION

A. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

B. Coordinate completion and clean-up of work of separate sections.

C. After Hagerstown Housing Authority occupancy of premises, coordinate access to site for
correction of defective work and work not in accordance with Contract Documents, to minimize
disruption of Hagerstown Housing Authority's activities,

PART 2 PRODUCTS
2.01 PATCHING MATERIALS

A.  New Materials: As specified in product sections; match existing products and work for patching
and extending work.

B. Type and Quality of Existing Producis: Determine by inspecting and testing products where
necessary, referring to existing work as a standard.

C. Product Substitution: For any proposed change in materials, submit request for substitution
described in Section 046000 - Product Requirements.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that exisling site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

B. Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

C. Examine and verify specific conditions described in individual specification sections,

D. Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

E. Verify that utility services are available, of the correct characteristics, and in the correct
locations.

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.
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3.02 PREPARATION

A
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 GENERAL INSTALLATION REQUIREMENTS

A.

B.
C.

D.
=

Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as te avoid waste due o necessity for replacement.

Make vertical elements plumb and herizontal elements level, unless otherwise indicated.

Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.

3.04 CUTTING AND PATCHING

A,
B.

Whenever possible, execute the work by methods that avoid cutting or patching.

Perform whatever cutting and patching is necessary to:

Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of mechanical, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work,

Remove samples of installed work for testing when requested.

Remove and replace defective and non-complying work.

Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

BN REWN

Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new proaducts in accordance with requirements of Contract Documents.
Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids
with fire rated material in accordance with Section 078400, to full thickness of the penetrated

element.

Patching:

1.  Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire
unit.

2. Match colar, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repaiting finish.

3.05 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition,
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C.

D.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

Collect and remove waste materials, debris, and trash/rubbish from site periodically and
dispose off-site; do not burn or bury.

3.06 PROTECTION OF INSTALLED WORK

A
B.
C.

G.

Protect installed work from damage by construction operations.
Provide special protection where specified in individual specification sections.

Provide temperary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement
of heavy objects, by protecting with durable sheet materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is
necessary, obtain recommendations for protection from waterproofing or roofing material
manufacturer.

Remove protective coverings when no longer needed; reuse or recycle coverings if possible.

3.07 ADJUSTING

A,

Adjust operating products and equipment to ensure smooth and unhindered operation.

3.08 FINAL CLEANING

A
B.

A

Use cleaning materials that are nonhazardous.

Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stainsg

and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.

Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

Clean filters of aperating equipment.
Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.09 CLOSEOUT PROCEDURES

A,
B.
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Make submittals that are required by governing or other authorities.

Accompany Project Coordinator on preliminary inspection to determine items to be fisted for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

Notify MSB Architects when work is considered ready for MSB Architects's Substantial
Compiletion inspection.

Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in

accordance with Contract Documents and ready for MSB Architects's Substantial Completion
inspection.

Conduct Substantial Completion inspection and create Final Correction Punch List containing
MSB Architects's and Contractor's comprehensive list of items identified to be completed or
corrected and submit to MSB Architects.
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G.

H.

Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Hagerstown Housing Authority-occupied areas.

Notify MSB Architects when work is considered finally complete and ready for MSB Architects's
Substantial Completion final inspection.

Complete items of work determined by MSB Architects listed in executed Certificate of
Substantial Completion,

3.10 MAINTENANCE

A. Provide service and maintenance of components indicated in specification sections.

B. Maintenance Period: As indicated in specification sections or, if not indicated, nat less than
one year from the Date of Substantial Completion or the length of the specified warranty,
whichever is longer.

C. Examine system components at a frequency consistent with reliable operation. Clean, adjust,
and lubricate as required.

D. Inciude systematic examination, adjustment, and lubrication of compaonents. Repair or replace
parts whenever required. Use parts produced by the manufacturer of the original component.

E. Maintenance service shall not be assigned or transferred to any agent or subcontractor without
prior written consent of the Hagerstown Housing Authority.

END OF SECTION
i t
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SECTION 007300
SUPPLEMENTARY CONDITIONS

PART 1 GENERAL
1.01 SUMMARY

A.

B.

These Supplementary Conditions amend and supplement the General Conditions and other
provisions of Contract Documents as indicated below. Provisions that are not so amended or
supplemented remain in full force and effect.

The terms used in these Supplementary Conditions that are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

1.02 MODIFICATIONS TO GENERAL CONDITIONS

A,

These Supplementary Conditions modify the General Conditions of the Contract for
Construction, AIA Documents A201-2017, and other provisions of the Contact Documents as
indicated below.

The terms used in these Supplementary Conditions which are defined in the General
Conditions of the Contract for Construction, AIA Documents A201-201 7, have the meanings
assigned to them in the General Conditions.

1.03 BASIC DEFINITIONS

A

B.
C.

D.

Products: Means new material, machinery, components, equipment fixtures, and systems
forming the Work, but does not include machinery and equipment used for preparation.
fabrication, conveying and erection of the Work. Products may also include existing materials or
components required for reuse.

Furnish: To supply and deliver, unload, inspect for damage.

Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, and make ready
for use.

Provide: To furnish and install.

1.04 SUPPLEMENTARY CONDITIONS

A,

In the case of an inconsistency between Drawings and Specifications or within either document
not clarified by addendum, the better quality or greater quantity work shall be provided in
accordance with Architect's and Owner's interpretation.

The Drawings shall not be scaled for dimensions. It is the Contractors responsiblity to study the
drawings and coordinate all the trades work. If figured dimensions are not given on the
Drawings, the Contractor shall submit an RF| requesting necessary dimensions to the Architect.

Where no explicit quality or standards for materials or workmanship are established for Work,
such work is to be of best quality for the intended use and consistent with the quality of the
surrounding work and of the construction of the Project generally and subject to the Architect's
and Owner's approval.

The Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect for
the Architect to evaluate and respond to the Contractor's requests for information, where such
information was available to the Contractor from a careful study and comparison of the Contract
Documents, field conditions, other Owner-provided information, Contractor-prepared
coordination drawings, or prior Project correspondence or documentation.

The Architect's review of Contractor's submittals will be limited to examination of an initial
submittal and one (1) resubmittals. The Owner shall be entitled to deduct from the Contract
Sum amounts paid to the Architect for evaluation of additional resubmittals.

If a product specified is no longer available at the time of construction the Contractor shall
submit a substitution following the guidelines established in the specifications. The substitution
will be held to the same minimum performance standard as the original item specified or better.

Requests for extensions of construction time due to adverse weather conditions shall include
U.S. Weather Bureau Climatological Reports for the months involved plus a report indicating

HHA Walnut Tower Handrail 007300-1 Suppiementary Conditions



the average precipitation, temperature, etc., for the past ten (10) years from the nearest
reporting station. The ten-year average will be the basis for determining the number of adverse
weather days and the effect resulting from there on which the Contractor would normally expect
to encounter. Extensions of time may be requested for any month of construction for days lost
due to adverse weather in excess of the normally expected lost time; provided, however, if the
Owner determines that the seasonal average of adverse weather days during construction is
less than would be normally expected, no Change Order shall be issued and the request for
extension of time shall be denied. The request for weather delay must be provided within 15
days after each month of construction. The contractor is not permitted to submit for weather
delays retroactively beyond the reporting period.
1. The Contractor is required to submit the necessary backup data for the Architect to
review. Burden of proof is on the Contractor.

H. Adjustments to the Contract Sum or Contract Time made by a Change Order shall be all
inclusive and no further adjustments to cost or time attributable to that change will be allowed,
including general conditions. This is required for all changes to the contract value including
Owner requested changes.

1. The amount of adjustment to changes in work are as follows:
a.  Allwork by subcontractors and self performed work by General Contractor shall be
reasonable and equitable.

b. The General Contractor shall be reasonable and equitable for all change orders not
self performed.

c. The general contractor shall provide a detailed breakdown of the costs for all change
orders. It shall include the following:

1) Alllabor for the requested change shall be itemized by trade.

2) The cost of materials for the requested change shall be itemized by trade.

3)  Overhead and profit will follow the requirements of items (a) and (b} above,

d. Lump sum costs are not acceptable and will not be reviewed.

€. The Contractor is permitted (1) resubmittal of required information. If additional
requests for the data are required by the Architect, the Owner shall be entitled to
deduct from the Contract Sum amounts paid to the Architect for additional review/s of
documentation.

1)  Ifthe Contractor fails to adhere to the requirements of this section and a delay is
caused due to an extended review process, the Contractor is not entitled to
additional compensation for this delay nor any other subsequent delays for the
project affected by this change request. If this delay results in additional cost for
other areas of the project, the cost of those delays are the Contractors’
responsibility.

2. The Contractor has 7 days after the Architect's response to shop drawings, RFI's, or other
field directives to submit a change order request. If the Contractor fails to submit a change
order request within the allotted time a change order is not permitted. The Contractor is
not permitied to leave potential change orders open on their logs. If there is a potential
change order for a project it must be acted on within the alloted 7 days or it is null and
void.

3. Ifa previously approved change order is discovered to have been adequately clarified

during bidding, the Contractor will provide a credit in the full amount of the approved
change order,

l. Review times for Requests for Information (RFi) and Shop Drawings are indicated in other
sections. The Contractor is not entitled to additional compensation or extension of the Contract
Time unless the Contractor can demonstrate the additional review time resulted in delaying the
project. The delayed item must be part of the critical path for the project. Burden of proof is on
the Coniractor.

1. All RFI's and Shop Drawings must be submitted by the Contractor with a unique number
to the Architect and utilizing the approved process. Verbal discussions via phone, email,
or during site visits does not constitute acceptance of receiving RFI's and Shop Drawings.
See clarification below on acceptance of submissions.
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a. If the Project is utilizing a web based service RFl's and Shop Drawings must be
uploaded 1o this service. Email is not acceptable.

b. Ifthe Projectis utilizing email RFI's and Shop Drawings must be emailed to the
Architects project manager. The timestamp on the email will act as the official
date/time of receipt. Emails received after 12:00pm will be considered as having been
received on the following business day. The Architect has no control over email
travel time, computer hardware, or software failures and therefore will not be hsld
liable for delays created outside the control of the Architect. It is strongly
recommended the Contractor contact the Architect and verify receipt of the email.

J. The Contractor acknowledges and accepts that Subcontractors in the local construction markst
may have shops that are union and non-union {open or merit) affiliated. The Contractor shall
have reached agreements with local unions that labor disputes will not result, as a result, of this
potential mix of the work forces related to the Project. Any delays caused by a union or its
members in this regard is not considered an excusable delay. No additional Contract Time or
Contract Sum shall be awarded the Contractor. The Contractor shall absorb all costs related
thereto for labor and costs for time as required to keep the Project on schedule.

K. The Architect will perform one (1) punchilist for the project. The following must be submitted
prior to the Architect scheduling his/her punchlist walk-through date.

1. The Contractor will submit a copy of their punchiist for the Architects review, indicating
completed and open items remaining.

2. The Contractor will provide the date when their punchlist is expected to have fewer than
50 items remaining. The Architect will schedule their punchiist review after this date.

3. The Architect will not perform muitiple punchilists. If additional punchlists are requested by
the Contractor for phased occupancy by the Owner, which was not a requirement
identified by the Architect or Owner at the start of the job, the Owner shall be entitled to
deduct from the Contract Sum amounts paid to the Architect for additional punchlist
reviews.

4. Atthe discretion of the Architect, if 100+ punchlist items are identified after review of less
than 25% of the project, the Architect will stop the punchlist review. The Architect will
provide the Contractor the partial punchlist untit work stopped. The Contractor will provide
a revised schedule when the project will be ready for the Architect to review. The Architect
will start over from the beginning of the punchlist, The Owner shall be entitled to deduct

the cost of the Architect's time for the initial, partial, review from the Contract Sum of the
Contractor.

L. If the Contractor requests modifications of a detail other than for Owner/code compliance, any
additional costs associated with this request are the responsibility of the Contractor and a
change order is not permitted. If the modifications result in a less expensive solution, the
Contractor is required to provide a change order credit to the Owner.

M. If Value Engineering (VE) is requested by the Architect or Owner to reduce the cost of the

project, tthe Contractor will provide all backup VE correspondence for review by the Architect.

All dollar figures are permitted to be redacted to protect the Contractor's interests. The

Architect’s review is to ensure the expectations of the modifications are in line with the actual

madifications.

1. Al VE items provided by the Contractor, during final negotiations, are all inclusive of
additional costs by all trades. The Contractor is not permitted to submit a change order for
work associated with VE items.

N. If the Contractor or its subcontractor fail to follow the details provided on the drawings or noted
in the shop drawings, the work will be replaced with the corrected components. If the Owner
allows the incorrect detail to remain, the Contractor will provide a credit of 10% the value of the

complete installed system, labor and materials. At the Qwner's discretion, the credit percentage
may be reduced.

0. [f the contract time is extended due to no fault of the Architect or Owner, the Coniractor is not
permitted to submit a change order for extended general conditions or additional costs nor from
their subcontractors. The Owner shall be entitled to deduct from the Contract Sum the
additional hourly cost of the Architect and their agents to remain on the project beyond the
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approved contract date. This is in addition to any potential liquidated damages the Owner may
enforce,

P.  Contractor's application for final payment must be accompanied by final lien waivers signed,
notarized by all Contractors, Subcontractors, and material suppliers.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTICN - NOT USED

END OF SECTION
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SECTION 017800
CLOSEQUT SUBMITTALS

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.
C.

Project record documents.
OCperation and maintenance data.
Warranties and bonds.

1.02 SUBMITTALS

A

B.

Project Record Documents: Submit documents to MSB Architects with claim for final
Application for Payment.

Operation and Maintenance Data:

1. For equipment, or component parts of equipment put into service during construction and
operated by Hagerstown Housing Authority, submit completed documents within ten days
after acceptance,

2. Submit one copy of completed documnents 15 days prior to final inspection. This copy will
be reviewed and returned after final inspection, with MSB Architects comments. Revise
content of all document sets as required prior to final submission.

3. Submit two sets of revised final documents in final form within 10 days after final
inspection.

Warranties and Bonds:

1.  For equipment or component parts of equipment put into service during construction with
Hagerstown Housing Authority’s permission, submit documents within 10 days after
acceptance.

2, Make other submittals within 10 days after Date of Substantial Completion, prior {o final
Application far Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A

Maintain on site one set of the following record documents; record actual revisions to the Work:
Drawings.

Specifications.

Addenda.

Change Orders and other modifications to the Contract.

Reviewed shop drawings, product data, and samples,

Manufacturer's instruction for assembly, installation, and adjusting.

e Bl CERDRE g

Ensure entries are complete and accurate, enabling future reference by Hagerstown Housing
Authority.

Store record documents separate from documents used for construction.

Record information concurrent with construction progress.

Specifications: Legibly mark and record at each product section description of actual products
installed, including the following:

1. Changes made by Addenda and modifications.

Record Drawingsand Shop Drawings: Legibly mark each item to record actual construction
including:

1. Field changes of dimension and detail,

2. Details not on original Contract drawings.
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3.02 OPERATION AND MAINTENANCE DATA

A.

B.

D.

Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR MATERIALS AND FINISHES

A,

For Each Product, Applied Material, and Finish:

1. Product data, with catalog number, size, composition, and color and texture designations.
2. Information for re-ordering custom manufactured products.

Instructions for Care and Maintenance: Manufacturer's recommendations for cleaning agents
and methods, precautions against detrimental cleaning agents and methods, and
recommended schedule for cleaning and maintenance.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products,

3.04 WARRANTIES AND BONDS

A.

moow

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Hagerstown Housing Authority's permission, leave date of beginning of
time of warranty until Date of Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Retain warranties and bonds until time specified for submittal.

Include originals of each in operation and maintenance manuals, indexed separately on Table
of Contents,

END OF SECTION
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SECTION 012500
SUBSTITUTION PROCEDURES

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Procedural requirements for proposed substitutions.
1.02 DEFINITIONS

A. Substitutions: Changes from Contract Documents requirements proposed by Contractor to
materials, products, assemblies, and equipment.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 GENERAL REQUIREMENTS

A. A Substitution Request for products, assemblies, materials, and equipment constitutes a
representation that the submitter:

1.

2.
3.

4,

55

6.

Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product, equipment, assembly, or system.

Agrees to provide the same warranty for the substitution as for the specified product.
Agrees io provide same or equivalent maintenance service and source of replacement
parts, as applicable.

Agrees to coordinate installation and make changes to other work that may be required for
the work to be complete, with no additional cost to Hagerstown Housing Authority.

Waives claims for additional costs or time extension that may subsequently become
apparent.

Agrees to reimburse Hagerstown Housing Authority and MSB Architects for review or
redesign services associated with re-approval by authorities.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents. Burden of proof is on proposer.

C. Content: Include information necessary for tracking the status of each Substitution Request,
and information necessary to provide an actionable response.

1.

No specific form is required. Contractor's Substitution Request documentation must
include the following:
a. Project Information:
1) Official project name and number, and any additional required identifiers
established in Contract Documents.
b. Substitution Request Information:
1} Indication of whether the substituiion is for cause or convenience.
2) Description of Substitution.
3} Reason why the specified item cannot be provided.
4) Differences between proposed substitution and specified item.
¢c. Attached Comparative Data: Provide point-by-point, side-by-side comparison
addressing essential attributes specified, as appropriate and relevant for the item:
1)  Physical characteristics.
2) In-service performance.
3} Expected durability.
43y Visual effect.
5} Warranties.
8) Include, as appropriate or requested, the following types of documentation:
(a) Product Data:
(b} Samples.
(c) Certificates, test, reports or similar qualification data.
d. Impact of Subsfitution:
1)  Savings to Hagerstown Housing Autherity for accepting substitution.
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2) Change to Contract Time due to accepting substitution.

D. Limit each request to a single proposed substitution item.
1.  Submit an electronic document, combining the request form with supporting data into
single document.
3.02 SUBSTITUTION PROCEDURES DURING CONSTRUCTION

A. Submit request for Substitution for Convenience within 14 days of discovery of its potential
advantage to the project, but not later than 14 days prior to time required for review and
approval by MSB Architects, in order to stay on approved project schedule.

1. In addition to meeting general documentation requirements, document how the requested
substitution benefits the Hagerstown Housing Authority through cost savings, time
savings, greater energy conservation, or in other specific ways.

2. Document means of coordinating of substitution item with other portions of the work,
including work by affected subcontractors.

3. Bear the costs engendered by proposed substitution of:
a. Hagerstown Housing Authority's compensation fo the MSB Architects for any reauired
redesign, time spent processing and evaluating the request.
B. Substitutions will not be considered under one or more of the following circumstances:

1. When they are indicated or implied on shop drawing or product data submittals, without
having received prior approval.

2. Without a separate written request.
3.03 RESOLUTION

A.  MSB Architects may request additional information and documentation prior to rendering a
decision. Provide this data in an expeditious manner.

B. MSB Architects will notify Contractor in writing of decision to accept or reject request.
3.04 ACCEPTANCE

A, Accepted substitutions change the work of the Project. They will be documented and
incorporated into work of the project by Change Order, Construction Change Directive,

Architectural Supplementary Instructions, or similar instruments provided for in the Conditions
of the Contract.

3.05 CLOSEOUT ACTIVITIES
A. See Section 017800 - Closeout Submittals, for closeout submittals.
END OF SECTION
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SECTION 016000
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUBDES

A, General product requirements.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Substitution limitations.

E. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 SUBMITTALS

A, Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers’
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and elecirical
characteristics, utility connection requirements, and location of utility outiets for service for
functional equipment and appliances.

C. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coocrdinate sample submittals for interfacing work.
1. For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
2.01 NEW PRODUCTS

A. Provide new products unless specifically required or permitted by Contract Documents.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.
PART 3 EXECUTION
3.01 SUBSTITUTION LIMITATIONS

A. See Section 012500 - Substitution Procedures.
3.02 TRANSPORTATION AND HANDLING

A. Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

B. If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

C. Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

D. Transport and handle products in accordance with manufacturer's instructions.
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G.

H.

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undaraged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION

A

B.
C.
D

am

Provide protection of stored materials and products against theft, casualty, or deterioration.
Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible,

Store sensitive products in weathertight, climate-controlled enclosures in an environment
favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

Protect products from damage or deterioration due to construction operations, weather,

precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

Comply with manufacturer's warranty conditions, if any.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

Prevent contact with material that may cause corrosion, discoloration, or staining.

Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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SECTION 024100
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A,

Selective demolition of building elements for alteration purposes.

PART 3 EXECUTION
2.01 GENERAL PROCEDURES AND PROJECT CONDITIONS

A

B.

C.

Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.

1. Obtain required permits.
2. Take precautions to prevent catastrophic or uncontrolled collapse of structures to be

removed; do not allow worker or public access within range of potential collapse of
unstable structures,

3. Provide, erect, and maintain temporary barriers and security devices.

4. Conduct aperations to minimize effects on and interference with adjacent structures and
occupants.

5. Do not close or cbstruct roadways or sidewalks without permits from authority having
jurisdiction.
6. Conduct operations to minimize obstruction of public and private entrances and exits. Do

not obstruct required exits at any time. Protect persons using entrances and exits from
removal operations.

7. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon, or limit access to their property.

Do not begin removal until receipt of notification to proceed from Hagerstown Housing
Authority,

Protect existing structures and other elements to remain in place and not removed.

1. Provide bracing and shoring.

2. Prevent movement or settlement of adjacent structures.

3.  Stop work immediately if adjacent structures appear to be in danger.

2.02 SELECTIVE DEMOLITION FOR ALTERATIONS

A

Existing construction and utilities indicated on drawings are based on casual field observation

and existing record documents only.

1. Verify construction and utility arrangements are as indicated.

2.  Report discrepancies to MSB Architects before disturbing existing installation.

3. Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

Remove existing work as indicated and required to accomplish new work.
1. Remove items indicated on drawings.

Services including, but not limited to, HVAC, Plumbing, Fire Protection, Electrical, and

Telecommunications: Remove existing systems and equipment as indicated.

1. Maintain existing active systems to remain in operation, and maintain access to equipment
and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

3. Verify that abandoned services serve only abandoned facilities before removal.

4. Remove abandoned pipe, ducts, conduits, and equipment, including those above
accessible ceilings. Remove back to source of supply where possible, otherwise cap stub
and tag with identification.

Protect existing work to remain.

1. Prevent movement of structure. Provide shoring and bracing as required.
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2. Perform cutiing fo accomplish removal work neatly and as specified for cuiting new work.
3. Repair adjacent construction and finishes damaged during removal work.
4, Patch to match new work.

2.03 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spiliage and wind-blown debris from public and private lands.
END OF SECTION
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